MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 001 -1
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 09C07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT : 1
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : FLATHEAD RIVER - 3 KM EAST OF KALISPELL
PROJECT (S) : (4229047000) BR 9015 (47)
FLATHEAD RIVER - 3 KM EAST OF KALISPELL

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 8,078,541.70 93.1434% 100.0000%
1 2175 MORGEN & OSWOOD CONSTRUCTION CO INC  (BID WITHDRAWN) $ 6,806,302.46 78.4748% 84.2516%
2 2054 SLETTEN CONSTRUCTION COMPANY $ 8,673,228.49 100.0000% 107.3613%
3 2109 COP CONSTRUCTION LLC $ 8,774,170.77 101.1638% 108.6108%
| ( 0 ) -EST- | ( 1 ) 2175 | ( 2 ) 2054
| ENGINEER'S ESTIMATE |MORGEN & OSWOOD CONST CO INC |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T
SECTION 0001 APPROACH ROADWAY
| | |
0010 104100000 75000.000 ©UNIT | 1.00000 75000.00]| 1.00000 75000.00]| 1.00000 75000.00
MISCELLANEOUS WORK I I [
0020 105100200 2.400 CRKM | 3250.00000 7800.00| 2600.00000 6240.00] 3000.00000 7200.00
FINISH GRADE CONTROL [ | [
0030 105200000 LUMP | 5000.00000 5000.00] 6000.00000 6000.00]| 5000.00000 5000.00
BRIDGE SURVEY [ [ [
0040 109200000 LUMP | 1300000.00000 1300000.00| 675000.00000 675000.00| 983000.00000 983000.00
MOBILIZATION [ [ [
0050 202011000 LUMP | 70000.00000 70000.00]| 75000.00000 75000.00| 500000.00000 500000.00
REMOVE STRUCTURE I I [
0060 202020348 LUMP | 110000.00000 110000.00]| 20000.00000 20000.00] 50000.00000 50000.00
REMOVE PIERS [ [ [
0070 203300000 10155.000 M3 | 12.00000 121860.00]| 10.50000 106627.50] 10.00000 101550.00
EMBANKMENT IN PLACE [ [ [
0080 203500000 1325.000 M3 | 6.00000 7950.00]| 8.25000 10931.25]| 8.00000 10600.00
TOPSOIL-SALVAGING AND PLACING [ [ [
0090 204300100 1018.000 M2 | 400.00000 407200.00] 320.00000 325760.00]| 269.00000 273842.00
SOIL DENSIFICATION I [ [
0100 208105000 20000.000 UNIT | 1.00000 20000.00] 1.30000 26000.00] 1.00000 20000.00
TEMPORARY EROSION CONTROL - CB I [ [
0110 208106000 900.000 UNIT | 1.00000 900.00] 1.00000 900.00] 1.00000 900.00
MPDES PERMIT FEES I [ [
0120 208500000 516.000 EACH | 75.00000 38700.00] 95.00000 49020.00] 90.00000 46440.00
BOULDERS [ [ [
0130 212010100 2.000 MSTA | 1500.00000 3000.00] 2600.00000 5200.00] 2500.00000 5000.00
I

OBLITERATE ROADWAY



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 001 -2
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 09CO07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT : 1
| ( 0 ) -EST- | ( 1 ) 2175 | ( 2 ) 2054
|ENGINEER'S ESTIMATE |MORGEN & OSWOOD CONST CO INC |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et i S Sttt T
0140 301270000 2560.000 M3 | 30.00000 76800.00]| 35.00000 89600.00]| 34.00000 87040.00
CRUSHED AGGREGATE COURSE | | |
0150 301440010 9516.000 M2 | 1.00000 9516.00| 1.00000 9516.00| 1.00000 9516.00
COVER - TYPE 1 | | |
0160 301610000 200.000 M3 | 37.50000 7500.00]| 36.00000 7200.00]| 35.00000 7000.00
SHOULDER GRAVEL | | |
0170 301750000 2333.000 M3 | 35.00000 81655.00]| 37.00000 86321.00]| 36.00000 83988.00
BRIDGE END BACKFILL | | |
0180 401040500 1734.000 MT | 80.00000 138720.00] 60.00000 104040.00] 60.00000 104040.00
PLANT MIX GR D - COMMERCIAL | | |
0190 402225000 16.800 MT | 450.00000 7560.00]| 585.00000 9828.00| 575.00000 9660.00
EMULSIFIED ASPHALT CRS-2P | | |
0200 551175000 405.100 M3 | 700.00000 283570.00| 732.00000 296533.20| 450.00000 182295.00
CONCRETE-CLASS DD | | |
0210 551410000 628.900 M3 | 700.00000 440230.00] 798.00000 501862.20] 450.00000 283005.00
CONCRETE-CLASS SD | | |
0220 552150000 1984.700 M2 | 11.00000 21831.70] 7.00000 13892.90| 15.00000 29770.50
TRANSVERSE DECK GROOVING | | |
0230 552501000 24.630 M | 350.00000 8620.50] 500.00000 12315.00] 700.00000 17241.00
EXPANSION JOINT STRIP SEAL | | |
0240 552600000 4.000 EACH | 1500.00000 6000.00| 2400.00000 9600.00| 1000.00000 4000.00
ELASTOMERIC BEARING DEVICES | | |
0250 552610000 16.000 EACH | 2500.00000 40000.00] 3300.00000 52800.00] 1600.00000 25600.00
ELASTOMERIC BEARING DEV-TFE | | |
0260 552701000 1079.600 M3 | 650.00000 701740.00] 195.00000 210522.00| 400.00000 431840.00
DRILLED SHAFT CONCRETE | | |
0270 552730510 90.600 M | 6000.00000 543600.00] 8200.00000 742920.00] 13000.00000 1177800.00
DRILLED SHAFT - 3.510 M | | |
0280 552763580 38.700 M | 4500.00000 174150.00] 5500.00000 212850.00| 7500.00000 290250.00
DRILLED SHAFT CASING - 3.585 M | | |
0290 555100000 15883.000 KG | 3.25000 51619.75] 4.40000 69885.20| 3.00000 47649.00
REINFORCING STEEL | | |
0300 555200000 104506.000 KG | 3.00000 313518.00] 1.95000 203786.70]| 3.00000 313518.00
REINFORCING STEEL-EPOXY COATED | | |
0310 555300000 57587.000 KG | 3.00000 172761.00] 2.25000 129570.75] 3.00000 172761.00
REINFORCING STEEL - SEISMIC | | |
0320 556110000 LUMP | 2088000.00000 2088000.00| 1867000.00000 1867000.00| 2600000.00000 2600000.00
STRUCTURAL STEEL - GIRDER | | |
0330 557200000 449.800 M | 200.00000 89960.00]| 280.00000 125944.00| 300.00000 134940.00
BRIDGE RAIL-T 101 | | |
0340 557310000 226.580 M | 250.00000 56645.00| 355.00000 80435.90| 320.00000 72505.60
|

PEDESTRIAN RAIL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE 001 -3
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID : 09CO7 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
I( O ) -EST- [( 1 ) 2175 [( 2 ) 2054
| ENGINEER'S ESTIMATE |[MORGEN & OSWOOD CONST CO INC |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT I I [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0350 557320000 71.730 M | 175.00000 12552.75] 190.00000 13628.70]| 300.00000 21519.00
HAND RAIL I I [
0360 559245050 464.100 M | 275.00000 127627.50] 270.00000 125307.00] 210.00000 97461.00
FRN STL PIPE PILE 508X12.7 MM I I [
0370 559345050 448.100 M | 75.00000 33607.50] 30.00000 13443.00] 39.00000 17475.90
DR STI PIPE PILE 508X12.7 MM I I [
0380 559556000 32.000 EACH | 210.00000 6720.00]| 510.00000 16320.00] 250.00000 8000.00
PILE DRIVING POINT I I I
0390 559640000 2.000 EACH | 7000.00000 14000.00] 6000.00000 12000.00] 7200.00000 14400.00
DYNAMIC LOAD TEST I I |
0400 603815048 112.000 M | 80.00000 8960.00] 130.00000 14560.00] 50.00000 5600.00
STEEL CASING 150 MM X 4.78 MM I I [
0410 606000000 209.550 M | 75.00000 15716.25]| 58.00000 12153.90] 63.00000 13201.65
GUARD RAIL-STEEL I I I
0420 606000050 118.110 M | 135.00000 15944 .85]| 65.00000 7677.15]| 63.00000 7440.93
GUARD RAIL-STEEL/2.1 M POSTS I [ [
0430 606015000 19.050 M | 130.00000 2476.50]| 125.00000 2381.25]| 111.00000 2114.55
GUARD RAIL-STL INT RDWY TERM SECT I [ [
0440 606110000 4.000 EACH | 1800.00000 7200.00]| 1400.00000 5600.00]| 1815.00000 7260.00
GUARD RAIL-STL/BR APPR-TY 1 I [ [
0450 606250000 7.000 EACH | 2700.00000 18900.00| 3000.00000 21000.00] 2738.00000 19166.00
GUARD RAIL-OPTIONAL TERM SECT I [ [
0460 606800000 289.560 M | 290.00000 83972.40| 6.00000 1737.36]| 7.00000 2026.92
REMOVE GUARD RAIL I [ [
0470 606830000 3.000 EACH | 50.00000 150.00] 50.00000 150.00]| 140.00000 420.00
REMOVE CONCRETE BARRIER RAIL I [ [
0480 607204000 372.000 M | 6.25000 2325.00] 8.00000 2976.00]| 8.00000 2976.00
FARM FENCE-TYPE F4W I [ [
0490 607211000 6.000 EACH | 110.00000 660.00| 50.00000 300.00] 45.00000 270.00
FARM FENCE-PANEL/SINGLE FW | I [
0500 607212000 6.000 EACH | 200.00000 1200.00] 80.00000 480.00]| 75.00000 450.00
FARM FENCE-PANEL/DOUBLE FW | | [
0510 607400000 225.000 M | 8.00000 1800.00] 13.00000 2925.00] 13.00000 2925.00
FENCE-TEMPORARY I | [
0520 607741000 1.000 EACH | 300.00000 300.00] 1400.00000 1400.00] 1350.00000 1350.00
RESET GATE I I [
0530 610110000 3.000 HA | 700.00000 2100.00] 900.00000 2700.00] 890.00000 2670.00
SEEDING AREA NO 1 | I [
0540 610120000 1.300 HA | 1000.00000 1300.00] 1800.00000 2340.00] 1720.00000 2236.00
SEEDING AREA NO 2 I I [
0550 610130000 0.700 HA | 500.00000 350.00] 900.00000 630.00]| 890.00000 623.00
|

SEEDING AREA NO 3



MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/17/07
PAGE 001 -4
TABULATION OF BIDS
CALL ORDER : 001 CONTRACT ID 09c07 COUNTIES Flathead
LETTING DATE 12/06/07 9:00 AM DISTRICT 1
| ( 0 ) -EST- | ( 1 ) 2175 | ( 2 ) 2054
|ENGINEER'S ESTIMATE |MORGEN & OSWOOD CONST CO INC |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et i S Sttt T
0560 610210000 3.000 HA | 225.00000 675.00] 300.00000 900.00] 240.00000 720.00
FERTILIZING AREA NO 1 | | |
0570 610222000 1.300 HA | 325.00000 422 .50 300.00000 390.00| 240.00000 312.00
FERTILIZING AREA NO 2 | | |
0580 610400000 3.700 HA | 175.00000 647.50] 300.00000 1110.00]| 285.00000 1054.50
CONDITION SEEDBED SURFACE | | |
0590 610405010 500.000 UNIT | 1.00000 500.00]| 1.00000 500.00]| 1.00000 500.00
NOXIOUS WEED CONTROL | | |
0600 610510000 1.300 HA | 6000.00000 7800.00]| 30000.00000 39000.00] 28000.00000 36400.00
MULCH | | |
0610 614150000 140.000 M2 | 400.00000 56000.00] 600.00000 84000.00]| 575.00000 80500.00
REINFORCED SOIL SLOPE | | |
0620 616041000 62.000 M | 45.00000 2790.00] 70.00000 4340.00]| 75.00000 4650.00
CONDUIT-STEEL 41 MM RIGID | | |
0630 616480000 1.000 EACH | 387.00000 387.00| 400.00000 400.00] 345.00000 345.00
PULL BOX-CONCRETE TYPE 1 | | |
0640 617000300 103.000 M | 4.50000 463.50| 4.00000 412.00] 7.00000 721.00
CABLE-COPPER 3AWG10-600V | | |
0650 617000440 283.000 M | 4.75000 1344.25| 3.00000 849.00| 8.00000 2264.00
CABLE-COPPER 4AWG14-600V | | |
0660 617010100 59.000 M | 2.25000 132.75] 2.00000 118.00] 4.00000 236.00
CONDUCTOR-COPPER AWG10-600V | | |
0670 617125480 2.000 EACH | 425.00000 850.00| 1500.00000 3000.00] 800.00000 1600.00
LIGHTING BRACKET 4.8 M | | |
0680 617130250 2.000 EACH | 500.00000 1000.00]| 425.00000 850.00| 450.00000 900.00
LUMINAIRE ASSEMBLY-250W SV | | |
0690 617231330 8.000 EACH | 1100.00000 8800.00]| 1100.00000 8800.00]| 1065.00000 8520.00
SIG-TRAF 3 COL-1 WAY 30-30-30 | | |
0700 617300000 4.000 EACH | 1210.00000 4840.00]| 260.00000 1040.00]| 660.00000 2640.00
GUY AND ANCHOR ASSEMBLY | | |
0710 617300100 2.000 EACH | 1800.00000 3600.00] 800.00000 1600.00]| 1125.00000 2250.00
OVERHEAD GUY ASSEMBLY | | |
0720 617405400 1.000 EACH | 1000.00000 1000.00] 1700.00000 1700.00] 1885.00000 1885.00
CONTLR/TRAF-ACTUAT TYPE 4A | | |
0730 617610500 1.000 EACH | 1375.00000 1375.00] 1400.00000 1400.00] 2275.00000 2275.00
SERV ASSEMBLY-50 AMP | | |
0740 618020000 LUMP | 20000.00000 20000.00] 52000.00000 52000.00] 20100.00000 20100.00
TRAFFIC CONTROL | | |
0750 618140000 9.200 M2 | 250.00000 2300.00] 140.00000 1288.00]| 233.00000 2143.60
SINGLE USE SIGNS | | |
0760 618140025 LUMP | 12000.00000 12000.00] 10000.00000 10000.00] 5580.00000 5580.00
|

WATERWAY SIGNAGE



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 001 -5
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID : 09CO7 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
I( O ) -EST- [( 1 ) 2175 [( 2 ) 2054
| ENGINEER'S ESTIMATE |[MORGEN & OSWOOD CONST CO INC |SLETTEN CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT I I [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0770 619033000 0.520 M2 | 200.00000 104.00]| 225.00000 117.00]| 183.00000 95.16
SIGNS-SHEET ALUM REFL SHT I I I [
0780 619034010 5.820 M2 | 225.00000 1309.50] 225.00000 1309.50] 149.00000 867.18
SIGNS-SHEET ALUM REFL SHT IV I I [
0790 619214000 64.000 M | 130.00000 8320.00] 200.00000 12800.00] 130.00000 8320.00
POLES-TREATED TIMBER CLASS 4 I I [
0800 619234000 41.200 M | 30.00000 1236.00] 25.00000 1030.00] 30.00000 1236.00
POLES-TRD TMBR-BARN 100 MM I I I
0810 619700000 14.000 EACH | 35.00000 490.00]| 70.00000 980.00]| 31.00000 434.00
REMOVE SIGNS I I |
0820 620010000 144.000 L | 25.00000 3600.00] 25.00000 3600.00] 23.00000 3312.00
STRIPING-WHITE PAINT I I [
0830 620020000 127.000 L | 25.00000 3175.00] 25.00000 3175.00] 23.00000 2921.00
STRIPING-YELLOW PAINT I I I
0840 620030000 12.000 L | 40.00000 480.00| 125.00000 1500.00] 122.00000 1464.00
WORDS AND SYMBOLS-WHITE PAINT I [ [
0850 620110000 88.000 L | 45.00000 3960.00]| 31.00000 2728.00]| 30.00000 2640.00
STRIPING-WHITE EPOXY I [ [
0860 620120000 85.000 L | 45.00000 3825.00] 31.00000 2635.00] 30.00000 2550.00
STRIPING-YELLOW EPOXY I [ [
0870 620130000 8.000 L | 140.00000 1120.00]| 270.00000 2160.00] 262.00000 2096.00
WORDS/SYMBOLS-WHITE EPOXY I [ [
0880 800010000 500.000 HOUR | 15.00000 7500.00]| 11.00000 5500.00] 2.00000 1000.00
TRAINING PROGRAM I [ [
0890 800020000 LUMP | 15000.00000 15000.00] 3000.00000 3000.00] 5000.00000 5000.00
CRITICAL PATH SCHEDULE I [ [
0900 800060000 1.000 EACH | 225.00000 225.00]| 260.00000 260.00] 160.00000 160.00
MAILBOX I [ [
0910 850000200 LUMP | 54000.00000 54000.00] 60000.00000 60000.00]| 58000.00000 58000.00
SITE GRADING | I [
0920 850030320 1.000 EACH | 8000.00000 8000.00] 14000.00000 14000.00] 15000.00000 15000.00
OUTHOUSE/LATRINE I [ [
SECTION TOTALS | $ 8,078,541.70] $ 6,806,302.46]| $ 8,673,228.49
—————————————————————————————————————————— R T T T e T
CONTRACT TOTALS | $ 8,078,541.70] $ 6,806,302.46]| $ 8,673,228.49




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 001 -6
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 09CO07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 01

| ( 3 ) 2109
|COP CONSTRUCTION LLC
LINE NO / ITEM CODE / ALT |

+ —_———
+ —_———

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________ —— o ——————————— o o o o o o o o o o o
SECTION 0001 APPROACH ROADWAY
| | |
0010 104100000 75000.000 ©UNIT | 1.00000 75000.00] |
MISCELLANEOUS WORK I I [
0020 105100200 2.400 CRKM | 5300.00000 12720.00] |
FINISH GRADE CONTROL I I [
0030 105200000 LUMP | 11000.00000 11000.00] |
BRIDGE SURVEY I I I
0040 109200000 LUMP | 1470000.00000 1470000.00] |
MOBILIZATION I I |
0050 202011000 LUMP | 630000.00000 630000.00]| |
REMOVE STRUCTURE I I [
0060 202020348 LUMP | 60000.00000 60000.00| |
REMOVE PIERS I I I
0070 203300000 10155.000 M3 | 15.00000 152325.00] |
EMBANKMENT IN PLACE I [ [
0080 203500000 1325.000 M3 | 7.00000 9275.00]| |
TOPSOIL-SALVAGING AND PLACING I [ [
0090 204300100 1018.000 M2 | 360.00000 366480.00]| |
SOIL DENSIFICATION I [ [
0100 208105000 20000.000 UNIT | 1.40000 28000.00]| |
TEMPORARY EROSION CONTROL - CB | I [
0110 208106000 900.000 UNIT | 1.00000 900.00] |
MPDES PERMIT FEES I [ [
0120 208500000 516.000 EACH | 47.00000 24252.00]| |
BOULDERS I [ [
0130 212010100 2.000 MSTA | 2100.00000 4200.00] |
OBLITERATE ROADWAY I [ [
0140 301270000 2560.000 M3 | 43.00000 110080.00] |
CRUSHED AGGREGATE COURSE | I [
0150 301440010 9516.000 M2 | 1.50000 14274.00] |
COVER - TYPE 1 | | [
0160 301610000 200.000 M3 | 49.00000 9800.00| |
SHOULDER GRAVEL I | [
0170 301750000 2333.000 M3 | 60.00000 139980.00] |
BRIDGE END BACKFILL I I [
0180 401040500 1734.000 MT | 75.00000 130050.00] |
PLANT MIX GR D - COMMERCIAL | I [
0190 402225000 16.800 MT | 610.00000 10248.00] |
EMULSIFIED ASPHALT CRS-2P I I [
0200 551175000 405.100 M3 | 900.00000 364590.00] |
| |

CONCRETE-CLASS DD



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 001 -7
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID : 09C07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 21
¢ 3 ) 2109 I( ) I( )
|COP CONSTRUCTION LLC [ [
LINE NO / ITEM CODE / ALT [ | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Tt et B
0210 551410000 628.900 M3 | 1100.00000 691790.00]| |
CONCRETE-CLASS SD [ | [
0220 552150000 1984.700 M2 | 9.00000 17862.30]| |
TRANSVERSE DECK GROOVING [ | [
0230 552501000 24.630 M | 690.00000 16994.70]| |
EXPANSION JOINT STRIP SEAL [ | [
0240 552600000 4.000 EACH | 3000.00000 12000.00] |
ELASTOMERIC BEARING DEVICES [ | [
0250 552610000 16.000 EACH | 4000.00000 64000.00]| |
ELASTOMERIC BEARING DEV-TFE [ | [
0260 552701000 1079.600 M3 | 420.00000 453432.00] |
DRILLED SHAFT CONCRETE [ | [
0270 552730510 90.600 M | 7900.00000 715740.00] |
DRILLED SHAFT - 3.510 M [ | [
0280 552763580 38.700 M | 5800.00000 224460.00] |
DRILLED SHAFT CASING - 3.585 M [ | I
0290 555100000 15883.000 KG | 2.00000 31766.00]| |
REINFORCING STEEL | [ [
0300 555200000 104506.000 KG | 1.80000 188110.80| |
REINFORCING STEEL-EPOXY COATED [ [ [
0310 555300000 57587.000 KG | 1.90000 109415.30| |
REINFORCING STEEL - SEISMIC | [ [
0320 556110000 LUMP | 1916000.00000 1916000.00]| |
STRUCTURAL STEEL - GIRDER [ | [
0330 557200000 449.800 M | 260.00000 116948.00| |
BRIDGE RAIL-T 101 | [ [
0340 557310000 226.580 M | 340.00000 77037.20]| |
PEDESTRIAN RAIL [ [ [
0350 557320000 71.730 M | 230.00000 16497.90]| |
HAND RAIL [ [ [
0360 559245050 464.100 M | 200.00000 92820.00] |
FRN STL PIPE PILE 508X12.7 MM | [ [
0370 559345050 448.100 M | 37.00000 16579.70]| |
DR STL PIPE PILE 508X12.7 MM | [ [
0380 559556000 32.000 EACH | 440.00000 14080.00]| |
PILE DRIVING POINT | [ [
0390 559640000 2.000 EACH | 4700.00000 9400.00] |
DYNAMIC LOAD TEST | [ |
0400 603815048 112.000 M | 150.00000 16800.00]| |
STEEL CASING 150 MM X 4.78 MM | [ [
0410 606000000 209.550 M | 59.00000 12363.45]| |
I I

GUARD RAIL-STEEL



MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/17/07
PAGE 001 -8
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 09c07 COUNTIES Flathead
LETTING DATE 12/06/07 9:00 AM DISTRICT : 1
(¢ 3 ) 2109 I ( ) I ( )
| COP CONSTRUCTION LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et i S Sttt T
0420 606000050 118.110 M | 66.00000 7795.26| |
GUARD RAIL-STEEL/2.1 M POSTS | | |
0430 606015000 19.050 M | 130.00000 2476.50] |
GUARD RAIL-STL INT RDWY TERM SECT | | |
0440 606110000 4.000 EACH | 1400.00000 5600.00]| |
GUARD RAIL-STL/BR APPR-TY 1 | | |
0450 606250000 7.000 EACH | 3000.00000 21000.00] |
GUARD RAIL-OPTIONAL TERM SECT | | |
0460 606800000 289.560 M | 6.00000 1737.36]| |
REMOVE GUARD RAIL | | |
0470 606830000 3.000 EACH | 47.00000 141.00] |
REMOVE CONCRETE BARRIER RAIL | | |
0480 607204000 372.000 M | 8.00000 2976.00] |
FARM FENCE-TYPE F4W | | |
0490 607211000 6.000 EACH | 47.00000 282.00| |
FARM FENCE-PANEL/SINGLE FW | | |
0500 607212000 6.000 EACH | 79.00000 474.00| |
FARM FENCE-PANEL/DOUBLE FW | | |
0510 607400000 225.000 M | 13.00000 2925.00] |
FENCE-TEMPORARY | | |
0520 607741000 1.000 EACH | 1700.00000 1700.00] |
RESET GATE | | |
0530 610110000 3.000 HA | 870.00000 2610.00] |
SEEDING AREA NO 1 | | |
0540 610120000 1.300 HA | 3400.00000 4420.00] |
SEEDING AREA NO 2 | | |
0550 610130000 0.700 HA | 1100.00000 770.00| |
SEEDING AREA NO 3 | | |
0560 610210000 3.000 HA | 310.00000 930.00] |
FERTILIZING AREA NO 1 | | |
0570 610222000 1.300 HA | 310.00000 403.00] |
FERTILIZING AREA NO 2 | | |
0580 610400000 3.700 HA | 260.00000 962.00] |
CONDITION SEEDBED SURFACE | | |
0590 610405010 500.000 UNIT | 1.00000 500.00]| |
NOXIOUS WEED CONTROL | | |
0600 610510000 1.300 HA | 29000.00000 37700.00] |
MULCH | | |
0610 614150000 140.000 M2 | 340.00000 47600.00]| |
REINFORCED SOIL SLOPE | | |
0620 616041000 62.000 M | 71.00000 4402.00] |
| |

CONDUIT-STEEL 41 MM RIGID



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 001 -9
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 09CO07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 01

3 ) 2109

( I ( )
COP CONSTRUCTION LLC I
|

LINE NO / ITEM CODE / ALT

I I
I I
I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Tt et B
0630 616480000 1.000 EACH | 420.00000 420.00]| |
PULL BOX-CONCRETE TYPE 1 [ | |
0640 617000300 103.000 M | 4.20000 432.60]| |
CABLE-COPPER 3AWG10-600V [ [ |
0650 617000440 283.000 M | 3.20000 905.60]| |
CABLE-COPPER 4AWG14-600V [ | |
0660 617010100 59.000 M | 2.10000 123.90]| |
CONDUCTOR-COPPER AWG10-600V [ | |
0670 617125480 2.000 EACH | 1500.00000 3000.00] |
LIGHTING BRACKET 4.8 M [ | |
0680 617130250 2.000 EACH | 430.00000 860.00]| |
LUMINAIRE ASSEMBLY-250W SV [ | |
0690 617231330 8.000 EACH | 1100.00000 8800.00] |
SIG-TRAF 3 COL-1 WAY 30-30-30 [ [ |
0700 617300000 4.000 EACH | 260.00000 1040.00] |
GUY AND ANCHOR ASSEMBLY [ | [
0710 617300100 2.000 EACH | 800.00000 1600.00]| |
OVERHEAD GUY ASSEMBLY [ | [
0720 617405400 1.000 EACH | 1700.00000 1700.00]| |
CONTLR/TRAF-ACTUAT TYPE 4A [ [ |
0730 617610500 1.000 EACH | 1400.00000 1400.00] |
SERV ASSEMBLY-50 AMP [ | [
0740 618020000 LUMP | 21000.00000 21000.00] |
TRAFFIC CONTROL | [ [
0750 618140000 9.200 M2 | 240.00000 2208.00] |
SINGLE USE SIGNS [ [ [
0760 618140025 LUMP | 5900.00000 5900.00]| |
WATERWAY SIGNAGE | [ [
0770 619033000 0.520 M2 | 190.00000 98.80]| |
SIGNS-SHEET ALUM REFL SHT I [ [ |
0780 619034010 5.820 M2 | 160.00000 931.20] |
SIGNS-SHEET ALUM REFL SHT IV [ [ |
0790 619214000 64.000 M | 210.00000 13440.00] |
POLES-TREATED TIMBER CLASS 4 [ | [
0800 619234000 41.200 M | 31.00000 1277.20| |
POLES-TRD TMBR-BARN 100 MM [ | [
0810 619700000 14.000 EACH | 32.00000 448.00| |
REMOVE SIGNS [ [ [
0820 620010000 144.000 L | 24.00000 3456.00] |
STRIPING-WHITE PAINT [ [ |
0830 620020000 127.000 L | 24.00000 3048.00] |
I I

STRIPING-YELLOW PAINT



MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/17/07
PAGE : 001 -10

CALL ORDER : 001 CONTRACT ID : 09C07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
(¢ 3 ) 2109 | I ( )
|COP CONSTRUCTION LLC [ [
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0840 620030000 12.000 L I 130.00000 1560.00] [
WORDS AND SYMBOLS-WHITE PAINT I [ [
0850 620110000 88.000 L I 32.00000 2816.00]| [
STRIPING-WHITE EPOXY I I I
0860 620120000 85.000 L | 32.00000 2720.00] [
STRIPING-YELLOW EPOXY I I [
0870 620130000 8.000 L I 280.00000 2240.00] [
WORDS/SYMBOLS-WHITE EPOXY | I [
0880 800010000 500.000 HOUR | 11.00000 5500.00]| [
TRAINING PROGRAM | I [
0890 800020000 LUMP | 4400.00000 4400.00] [
CRITICAL PATH SCHEDULE I I [
0900 800060000 1.000 EACH | 170.00000 170.00]| [
MAILBOX I I [
0910 850000200 LUMP |  78000.00000 78000.00| [
SITE GRADING [ [ [
0920 850030320 1.000 EACH | 20000.00000 20000.00]| [
OUTHOUSE/LATRINE I [ [
SECTION TOTALS I $ 8,774,170.77| [ $
—————————————————————————————————————————— g
CONTRACT TOTALS I $ 8,774,170.77| 0.00] $




CALL ORDER
LETTING DATE

002
12/

CONTRACT DESCRIPTI
PROJECT (S) (5971

CONDON

VENDOR RANKING :

MONTANA DEPARTMENT OF TRANSPORTATION

CONTRACT ID
DISTRICT
CONTRACT TIME

ON : CONDON - N & S
026000) STPP 83-1(26)31
- N&S

06/07 9:00 AM

ENGINEER'S ESTIMATE
SCHELLINGER CONST CO INC
J T L GROUP INC - KALISPELL

RANK VENDOR NO./NAME
0 -EST-

1 2097

2 4358

3 2050

RIVERSIDE CONTRACTING INC

11co6

1

TABULATION OF BIDS

COUNTIES

: Missoula

60 WORKING DAYS (AVAILABLE DAYS)

3,220,189.30
2,997,639.60
3,091,241.45
3,461,349.75

DATE 12/17/07
PAGE 002 -1
% OVER % OVER
LOW BID EST

107.4242% 100.0000%
100.0000% 93.0889%
103.1225% 95.9956%
115.4692% 107.4890%

LINE NO / ITEM CODE / ALT

I( 0 ) -EST-
| ENGINEER'S ESTIMATE
| |

I (

1)

2097

| SCHELLINGER CONSTRUCTION CO

I (

2 ) 4358

|J T L GROUP INC - KALISPELL

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001 OVERLAY, COLD MILLING, GUARDRAIL, SIGNING, PAVEMENT MARKINGS
| | |
0010 104030010 10000.000 ©UNIT | 1.00000 10000.00]| 1.00000 10000.00]| 1.00000 10000.00
MISCELLANEOUS WORK I I |
0020 109200005 LUMP | 300000.00000 300000.00| 210000.00000 210000.00| 173600.77000 173600.77
MOBILIZATION I [ [
0030 210020170 120.000 MILE | 12.00000 1440.00] 15.00000 1800.00]| 8.65000 1038.00
TEST TRAILER-TRANSPORT,SETUP I [ [
0040 301020416 1286.000 CUYD | 25.00000 32150.00] 29.00000 37294.00] 36.43000 46848.98
SHOULDER GRAVEL I [ [
0050 301020718 277627.000 SQYD | 0.50000 138813.50] 0.40000 111050.80] 0.36000 99945.72
COVER - TYPE 1 I [ [
0060 401020045 43501.000 TON | 22.00000 957022.00] 25.60000 1113625.60] 27.73000 1206282.73
PLANT MIX BIT SURF GR S - 3/4 IN I [ [
0070 401020300 609.000 TON | 143.00000 87087.00] 150.00000 91350.00]| 151.66000 92360.94
HYDRATED LIME | I [
0080 402020092 2349.100 TON | 425.00000 998367.50]| 356.00000 836279.60]| 368.65000 865995.72
ASPHALT CEMENT PG 64-28 | | [
0090 402020368 474.200 TON | 430.00000 203906.00] 356.00000 168815.20] 365.48000 173310.62
EMULS ASPHALT CRS-2P I | [
0100 411010000 1288.000 SQYD | 7.00000 9016.00]| 6.00000 7728.00] 4.90000 6311.20
COLD MILLING I I [
0110 606010030 325.000 LNFT | 20.00000 6500.00]| 17.50000 5687.50] 15.84000 5148.00
GUARD RAIL-STEEL | I [
0120 606010385 975.000 LNFT | 2.50000 2437.50] 2.00000 1950.00] 2.33000 2271.75
REMOVE GUARD RAIL I I [
0130 606010642 13.000 EACH | 2400.00000 31200.00] 2600.00000 33800.00] 2651.21000 34465.73
|

GUARD RAIL-OPTIONAL TERM SECT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 002 -2
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT ID : 11C06 COUNTIES : Missoula
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
I[( 0 ) -EST- I( 1 ) 2097 I( 2 ) 4358
|ENGINEER'S ESTIMATE | SCHELLINGER CONSTRUCTION CO |J T L GROUP INC - KALISPELL
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0140 610010100 26.000 CUYD | 19.00000 494.00] 45.00000 1170.00] 88.76000 2307.76
TOPSOIL | | |
0150 610100557 0.120 ACRE | 5000.00000 600.00| 15000.00000 1800.00] 4304.25000 516.51
REVEGETATION | | |
0160 610410035 LUMP | 32000.00000 32000.00| 25000.00000 25000.00| 22393.58000 22393.58
REVISE WEATHER MONITORING SYSTEM | | |
0170 618030005 250000.000 UNIT | 0.90000 225000.00] 0.74000 185000.00] 0.78000 195000.00
TRAFFIC CONTROL DEVICES CB | | |
0180 618100000 102.000 SQFT | 20.00000 2040.00| 20.00000 2040.00| 19.86000 2025.72
SINGLE USE SIGNS | | |
0190 619010051 104.300 SQFT | 26.00000 2711.80]| 22.00000 2294.60| 24.40000 2544.92
SIGNS-ALUM SHEET INCR (I) | | |
0200 619010058 32.600 SQFT | 23.00000 749.80] 28.00000 912.80]| 28.04000 914.10
SIGNS-ALUM SHEET INCR IV | | |
0210 619010075 238.800 SQFT | 21.00000 5014.80] 18.00000 4298.40] 16.57000 3956.92
SIGNS-ALUM REFL SHEET (I) | | |
0220 619010086 354.200 SQFT | 20.00000 7084.00]| 19.00000 6729.80]| 17.34000 6141.83
SIGNS-ALUM REFL SHEET IV [ [ |
0230 619010088 13.600 SQFT | 29.00000 394.40| 28.00000 380.80]| 26.38000 358.77
SIGNS-SHEET ALUM REFL SHT (DG) [ | |
0240 619010200 17.000 EACH | 100.00000 1700.00] 150.00000 2550.00| 103.83000 1765.11
RESET SIGNS | | |
0250 619010230 96.000 EACH | 41.00000 3936.00] 25.00000 2400.00| 34.01000 3264.96
REMOVE SIGNS | | |
0260 619010240 7.000 EACH | 165.00000 1155.00] 150.00000 1050.00] 197.35000 1381.45
REMOVE SIGNS-GUIDE | | |
0270 619010310 320.000 LB | 5.00000 1600.00]| 4.50000 1440.00] 2.82000 902.40
POSTS-STEEL U SIGN | | |
0280 619010320 908.000 LB | 5.00000 4540.00]| 5.25000 4767.00]| 3.75000 3405.00
POSTS-STEEL STRUCTURAL SIGN | | |
0290 619010480 1106.000 LNFT | 10.00000 11060.00| 8.50000 9401.00] 9.12000 10086.72
POLES-TREATED TIMBER-BARN 4 IN | | |
0300 619010490 132.000 LNFT | 13.00000 1716.00] 9.75000 1287.00] 9.05000 1194.60
POLES-TREATED TIMBER-BARN 5 IN | | |
0310 619010722 2.000 EACH | 880.00000 1760.00] 900.00000 1800.00] 714.56000 1429.12
FRANG SIGN POST BKWY- S4 X 7.7 | | |
0320 619010724 4.000 EACH | 850.00000 3400.00] 900.00000 3600.00] 714.56000 2858.24
FRANG SIGN POST BKWY - S5 X 10 | | |
0330 619011190 477.000 EACH | 55.00000 26235.00| 32.00000 15264.00| 25.30000 12068.10
DELINEATOR-FLEXIBLE DES A | | |
0340 619011215 54.000 EACH | 61.00000 3294.00] 36.00000 1944.00] 30.66000 1655. 64
|

DELINEATOR-FLEX DRIVE DES D



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 002 -3
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 11C06 COUNTIES : Missoula
LETTING DATE : 12/06/07 9:00 AM DISTRICT i1
I[( 0 ) -EST- I( 1 ) 2097 I( 2 ) 4358
|ENGINEER'S ESTIMATE | SCHELLINGER CONSTRUCTION CO |J T L GROUP INC - KALISPELL
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0350 619011220 99.000 EACH | 55.00000 5445.00]| 34.00000 3366.00] 25.30000 2504.
DELINEATOR-FLEXIBLE DES F | | |
0360 620013000 1152.000 GAL | 20.00000 23040.00| 20.00000 23040.00]| 21.08000 24284.
STRIPING-WHITE PAINT | | |
0370 620013960 768.000 GAL | 50.00000 38400.00| 46.00000 35328.00]| 48.81000 37486.
STRIPING-WHITE EPOXY | | |
0380 620014000 516.000 GAL | 20.00000 10320.00]| 20.00000 10320.00]| 21.08000 10877.
STRIPING-YELLOW PAINT | | |
0390 620014960 343.000 GAL | 50.00000 17150.00| 46.00000 15778.00 | 48.81000 16741.
STRIPING-YELLOW EPOXY | | |
0400 620017000 16.300 MILE | 700.00000 11410.00]| 325.00000 5297.50] 343.30000 5595.
TEMPORARY PAVEMENT MARKINGS | | |
SECTION TOTALS | $ 3,220,189.30] $ 2,997,639.60] $ 3,091,241.
—————————————————————————————————————————— B e et s S
|

CONTRACT TOTALS $ 3,220,189.30] $ 2,997,639.60] $ 3,091,241.




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 002 -4
TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 11CO06 COUNTIES : Missoula
LETTING DATE : 12/06/07 9:00 AM DISTRICT 01

[( 3 ) 2050 [

|RIVERSIDE CONTRACTING INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________
SECTION 0001 OVERLAY, COLD MILLING, GUARDRAIL, SIGNING, PAVEMENT MARKINGS

( )

UNIT PRICE AMOUNT

+ —_———

| |

0010 104030010 10000.000 ©UNIT | 1.00000 10000.00] |
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 375000.00000 375000.00] |
MOBILIZATION | | |
0030 210020170 120.000 MILE | 8.00000 960.00| |
TEST TRAILER-TRANSPORT, SETUP | | |
0040 301020416 1286.000 CUYD | 60.00000 77160.00] |
SHOULDER GRAVEL | | |
0050 301020718 277627.000 SQYD | 0.55000 152694.85]| |
COVER - TYPE 1 | | |
0060 401020045 43501.000 TON | 28.50000 1239778.50]| |
PLANT MIX BIT SURF GR S - 3/4 IN | | |
0070 401020300 609.000 TON | 150.00000 91350.00]| |
HYDRATED LIME | | |
0080 402020092 2349.100 TON | 390.00000 916149.00] |
ASPHALT CEMENT PG 64-28 | | |
0090 402020368 474.200 TON | 360.00000 170712.00]| |
EMULS ASPHALT CRS-2P | | |
0100 411010000 1288.000 SQYD | 7.50000 9660.00| |
COLD MILLING | | |
0110 606010030 325.000 LNFT | 17.50000 5687.50]| |
GUARD RAIL-STEEL | | |
0120 606010385 975.000 LNFT | 2.00000 1950.00]| |
REMOVE GUARD RAIL | | |
0130 606010642 13.000 EACH | 2600.00000 33800.00]| |
GUARD RAIL-OPTIONAL TERM SECT | | |
0140 610010100 26.000 CUYD | 100.00000 2600.00] |
TOPSOIL | | |
0150 610100557 0.120 ACRE | 20000.00000 2400.00] |
REVEGETATION | | |
0160 610410035 LUMP | 25000.00000 25000.00] |
REVISE WEATHER MONITORING SYSTEM | | |
0170 618030005 250000.000 UNIT | 0.75000 187500.00] |
TRAFFIC CONTROL DEVICES CB | | |
0180 618100000 102.000 SQFT | 21.00000 2142.00] |
SINGLE USE SIGNS | | |
0190 619010051 104.300 SQFT | 23.00000 2398.90| |
SIGNS-ALUM SHEET INCR (I) | | |
0200 619010058 32.600 SQFT | 29.00000 945.40| |
| |

SIGNS-ALUM SHEET INCR IV |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 002 -5
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID : 11C06 COUNTIES : Missoula
LETTING DATE : 12/06/07 9:00 AM DISTRICT : 1
I ( ) 2050 I ( ) I ( )
|RIVERSIDE CONTRACTING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e T
0210 619010075 238.800 SQFT | 19.00000 4537.20]| |
SIGNS-ALUM REFL SHEET (I) | | |
0220 619010086 354.200 SQFT | 20.00000 7084.00] |
SIGNS-ALUM REFL SHEET IV | | |
0230 619010088 13.600 SQFT | 29.00000 394.40| |
SIGNS-SHEET ALUM REFL SHT (DG) | | |
0240 619010200 17.000 EACH | 200.00000 3400.00] |
RESET SIGNS | | |
0250 619010230 96.000 EACH | 26.00000 2496.00]| |
REMOVE SIGNS | | |
0260 619010240 7.000 EACH | 200.00000 1400.00] |
REMOVE SIGNS-GUIDE | | |
0270 619010310 320.000 LB | 4.75000 1520.00] |
POSTS-STEEL U SIGN | | |
0280 619010320 908.000 LB | 5.50000 4994.00] |
POSTS-STEEL STRUCTURAL SIGN | | |
0290 619010480 1106.000 LNFT | 9.00000 9954.00| |
POLES-TREATED TIMBER-BARN 4 IN | | |
0300 619010490 132.000 LNFT | 10.00000 1320.00] |
POLES-TREATED TIMBER-BARN 5 IN | | |
0310 619010722 2.000 EACH | 1000.00000 2000.00| |
FRANG SIGN POST BKWY- S4 X 7.7 | | |
0320 619010724 4.000 EACH | 1000.00000 4000.00] |
FRANG SIGN POST BKWY - S5 X 10 | | |
0330 619011190 477.000 EACH | 35.00000 16695.00| |
DELINEATOR-FLEXIBLE DES A | | |
0340 619011215 54.000 EACH | 37.00000 1998.00] |
DELINEATOR-FLEX DRIVE DES D | | |
0350 619011220 99.000 EACH | 35.00000 3465.00] |
DELINEATOR-FLEXIBLE DES F | | |
0360 620013000 1152.000 GAL | 17.00000 19584.00| |
STRIPING-WHITE PAINT | | |
0370 620013960 768.000 GAL | 48.00000 36864.00] |
STRIPING-WHITE EPOXY | | |
0380 620014000 516.000 GAL | 17.00000 8772.00] |
STRIPING-YELLOW PAINT | | |
0390 620014960 343.000 GAL | 48.00000 16464.00| |
STRIPING-YELLOW EPOXY | | |
0400 620017000 16.300 MILE | 400.00000 6520.00| |
TEMPORARY PAVEMENT MARKINGS | | |
SECTION TOTALS | $ 3,461,349.75| | $
—————————————————————————————————————————— B T T e it T T
CONTRACT TOTALS | $ 3,461,349.75| 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 003 -1
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID : 07C07 COUNTIES : Prairie
LETTING DATE : 12/06/07 9:00 AM DISTRICT 4
CONTRACT TIME 60 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : FALLON - NORTHEAST
PROJECT (S) (5719032000) IM 94-5(32)185
FALLON - NORTHEAST
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 3,404,552.78 117.8429% 100.0000%
1 2094 PRINCE INC $ 2,889,060.25 100.0000% 84.8587%
2 2050 RIVERSIDE CONTRACTING INC $ 3,111,389.10 107.6955% 91.3891%
3 2140 NORTHERN IMPROVEMENT CO - FARGO $ 3,505,799.30 121.3474% 102.9739%
I( 0 ) -EST- I[( 1 ) 2094 I[( 2 ) 2050
|ENGINEER'S ESTIMATE | PRINCE INC |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e et s S
SECTION 0001 PLANT MIX OVERLAY , SEAL & COVER
| | |
0010 104030010 20000.000 UNIT | 1.00000 20000.00| 1.00000 20000.00| 1.00000 20000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 300000.00000 300000.00| 200615.25000 200615.25| 327000.00000 327000.00
MOBILIZATION [ [ |
0030 202020340 1340.000 LNFT | 3.00000 4020.00] 4.00000 5360.00]| 2.00000 2680.00
REMOVE BITUMINOUS CURB | | |
0040 208010207 4500.000 UNIT | 1.00000 4500.00] 1.00000 4500.00] 1.00000 4500.00
MPDES PERMIT FEES [ [ |
0050 210020170 60.000 MILE | 20.00000 1200.00] 20.00000 1200.00] 25.00000 1500.00
TEST TRAILER-TRANSPORT, SETUP [ [ [
0060 301020415 14239.000 TON | 15.00000 213585.00]| 6.25000 88993.75| 5.50000 78314.50
SHOULDER GRAVEL [ [ [
0070 301020718 307555.000 SQYD | 0.38000 116870.90] 0.36000 110719.80] 0.35000 107644.25
COVER - TYPE 1 | | |
0080 401020045 36228.000 TON | 20.00000 724560.00] 18.60000 673840.80| 20.00000 724560.00
PLANT MIX BIT SURF GR S - 3/4 IN | | |
0090 401020300 507.000 TON | 154.00000 78078.00| 138.95000 70447.65| 128.00000 64896.00
HYDRATED LIME | | |
0100 402020092 1958.400 TON | 425.00000 832320.00] 388.76000 761347.58]| 384.00000 752025. 60
ASPHALT CEMENT PG 64-28 | | |
0110 402020368 524.200 TON | 425.00000 222785.00]| 382.04000 200265.37]| 390.00000 204438.00
EMULS ASPHALT CRS-2P [ | |
0120 411010000 16007.000 SQYD | 2.00000 32014.00]| 2.68000 42898.76| 3.00000 48021.00
COLD MILLING | | |
0130 603015260 62.000 LNFT | 50.00000 3100.00] 50.00000 3100.00] 65.00000 4030.00
|

EMBANKMENT PROTECTOR 12 IN



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 003 -2
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 07C07 COUNTIES : Prairie
LETTING DATE : 12/06/07 9:00 AM DISTRICT 4
I[( 0 ) -EST- [( 1 ) 2094 I( 2 ) 2050
|ENGINEER'S ESTIMATE | PRINCE INC |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0140 606010023 3.000 EACH | 500.00000 1500.00] 620.00000 1860.00] 650.00000 1950.00
ONE-WAY DEPART TERM SECTION | | |
0150 606010030 4162.500 LNFT | 18.00000 74925.00| 14.85000 61813.13| 16.50000 68681.25
GUARD RAIL-STEEL | | |
0160 606010040 10656.000 LNFT | 35.00000 372960.00] 27.30000 290908.80]| 28.50000 303696.00
GUARD RAIL-STEEL BOX BEAM | | |
0170 606010150 16.000 EACH | 1900.00000 30400.00]| 1450.00000 23200.00| 1550.00000 24800.00
GUARD RAIL-STL/BR APPR-TY 1 | | |
0180 606010325 3.000 EACH | 2500.00000 7500.00] 5010.00000 15030.00| 5500.00000 16500.00
GD RL-BOX BEAM TO W-BEAM TRANS | | |
0190 606010385 16210.500 LNFT | 2.75000 44578.88| 0.90000 14589.45| 1.00000 16210.50
REMOVE GUARD RAIL | | |
0200 606010641 9.000 EACH | 3600.00000 32400.00]| 3920.00000 35280.00]| 4200.00000 37800.00
GD RL BOX BEAM OPT TERM SEC | | |
0210 606010642 10.000 EACH | 2600.00000 26000.00| 2160.00000 21600.00| 2200.00000 22000.00
GUARD RAIL-OPTIONAL TERM SECT | | |
0220 606010670 8.000 EACH | 1400.00000 11200.00| 600.00000 4800.00]| 630.00000 5040.00
BOX BEAM DEPART TERM SEC | | |
0230 609010010 1796.000 LNFT | 7.00000 12572.00| 5.00000 8980.00]| 5.00000 8980.00
CURB-CONC | | |
0240 610100557 34.800 ACRE | 500.00000 17400.00| 795.00000 27666.00| 1200.00000 41760.00
REVEGETATION | | |
0250 613300050 1.500 CUYD | 130.00000 195.00] 200.00000 300.00] 1200.00000 1800.00
BANK PROTECTION-TYPE 3 | | |
0260 618030005 150000.000 UNIT | 0.90000 135000.00] 0.76000 114000.00] 0.80000 120000.00
TRAFFIC CONTROL DEVICES CB | | |
0270 618100000 102.000 SQFT | 20.00000 2040.00| 18.00000 1836.00] 20.00000 2040.00
SINGLE USE SIGNS | | |
0280 619011010 200.000 EACH | 23.00000 4600.00]| 24.00000 4800.00] 26.00000 5200.00
DELINEATOR DES A | | |
0290 619011020 30.000 EACH | 25.00000 750.00] 26.00000 780.00]| 27.00000 810.00
DELINEATOR DES B | | |
0300 619011070 48.000 EACH | 24.00000 1152.00] 26.00000 1248.00] 27.00000 1296.00
DELINEATOR DES G | | |
0310 619011080 18.000 EACH | 25.00000 450.00] 25.00000 450.00] 26.00000 468.00
DELINEATOR DES H | | |
0320 620011105 2.000 GAL | 110.00000 220.00] 100.00000 200.00] 225.00000 450.00
WORDS AND SYMBOLS-WHITE PAINT [ | |
0330 620011260 1.000 GAL | 300.00000 300.00] 272.00000 272.00] 310.00000 310.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0340 620013000 626.000 GAL | 22.00000 13772.00]| 19.84000 12419.84| 23.00000 14398.00
|

STRIPING-WHITE PAINT



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 003 -3
TABULATION OF BIDS
CALL ORDER : 003 CONTRACT ID : 07C07 COUNTIES : Prairie
LETTING DATE : 12/06/07 9:00 AM DISTRICT 4
I[( 0 ) -EST- I ( ) 2094 I ( ) 2050
|ENGINEER'S ESTIMATE | PRINCE INC |RIVERSIDE CONTRACTING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0350 620013960 418.000 GAL | 50.00000 20900.00| 47.00000 19646.00| 49.00000 20482.00
STRIPING-WHITE EPOXY | | |
0360 620014000 488.000 GAL | 20.00000 9760.00] 19.84000 9681.92| 23.00000 11224.00
STRIPING-YELLOW PAINT | | |
0370 620014960 326.000 GAL | 45.00000 14670.00| 47.00000 15322.00| 49.00000 15974.00
STRIPING-YELLOW EPOXY | | |
0380 620017000 13.700 MILE | 400.00000 5480.00] 552.50000 7569.25]| 700.00000 9590.00
TEMPORARY PAVEMENT MARKINGS | | |
0390 623000000 25.400 MILE | 425.00000 10795.00| 453.50000 11518.90| 800.00000 20320.00
RUMBLE STRIPS | | |
SECTION TOTALS | $ 3,404,552.78] $ 2,889,060.25] $ 3,111,389.10
—————————————————————————————————————————— B e L T T T
CONTRACT TOTALS [ $ 3,404,552.78] $ 2,889,060.25] $ 3,111,389.10




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 003 -4
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID : 07C07 Prairie
LETTING DATE : 12/06/07 9:00 AM DISTRICT 2 4
¢ 3 ) 2140 I( ) I( )
| NORTHERN IMPROVEMENT CO - FA | [
LINE NO / ITEM CODE / ALT [ [ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Tt et B
SECTION 0001 PLANT MIX OVERLAY , SEAL & COVER
I | I
0010 104030010 20000.000 UNIT | 1.00000 20000.00] |
MISCELLANEOUS WORK [ [ |
0020 109200005 LUMP | 326400.00000 326400.00] |
MOBILIZATION [ | |
0030 202020340 1340.000 LNFT | 4.00000 5360.00] |
REMOVE BITUMINOUS CURB [ | |
0040 208010207 4500.000 UNIT | 1.00000 4500.00] |
MPDES PERMIT FEES [ | |
0050 210020170 60.000 MILE | 24.00000 1440.00] |
TEST TRAILER-TRANSPORT, SETUP [ | |
0060 301020415 14239.000 TON | 11.00000 156629.00] |
SHOULDER GRAVEL [ [ |
0070 301020718 307555.000 SQYD | 0.50000 153777.50] |
COVER - TYPE 1 [ [ |
0080 401020045 36228.000 TON | 27.00000 978156.00]| |
PLANT MIX BIT SURF GR S - 3/4 IN | [ [
0090 401020300 507.000 TON | 130.00000 65910.00| |
HYDRATED LIME [ [ |
0100 402020092 1958.400 TON | 390.00000 763776.00| |
ASPHALT CEMENT PG 64-28 | [ [
0110 402020368 524.200 TON | 450.00000 235890.00]| |
EMULS ASPHALT CRS-2P [ | [
0120 411010000 16007.000 SQYD | 1.75000 28012.25| |
COLD MILLING [ | [
0130 603015260 62.000 LNFT | 50.00000 3100.00] |
EMBANKMENT PROTECTOR 12 IN [ | [
0140 606010023 3.000 EACH | 650.00000 1950.00] |
ONE-WAY DEPART TERM SECTION [ | [
0150 606010030 4162.500 LNFT | 16.00000 66600.00| |
GUARD RAIL-STEEL [ [ |
0160 606010040 10656.000 LNFT | 30.50000 325008.00] |
GUARD RAIL-STEEL BOX BEAM [ [ |
0170 606010150 16.000 EACH | 1525.00000 24400.00] |
GUARD RAIL-STL/BR APPR-TY 1 [ [ [
0180 606010325 3.000 EACH | 5260.00000 15780.00]| |
GD RL-BOX BEAM TO W-BEAM TRANS [ [ |
0190 606010385 16210.500 LNFT | 1.10000 17831.55]| |
REMOVE GUARD RAIL [ | [
0200 606010641 9.000 EACH | 4120.00000 37080.00] |
I I

GD RL BOX BEAM OPT TERM SEC



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 003 -5
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID : 07C07 Prairie
LETTING DATE : 12/06/07 9:00 AM DISTRICT
¢ 3 ) 2140 I ( ) I( )
| NORTHERN IMPROVEMENT CO - FA | [
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Tt et B
0210 606010642 10.000 EACH | 2270.00000 22700.00] |
GUARD RAIL-OPTIONAL TERM SECT I [ [
0220 606010670 8.000 EACH | 630.00000 5040.00] |
BOX BEAM DEPART TERM SEC I [ [
0230 609010010 1796.000 LNFT | 5.00000 8980.00] |
CURB-CONC I [ [
0240 610100557 34.800 ACRE | 320.00000 11136.00] |
REVEGETATION I [ [
0250 613300050 1.500 CUYD | 375.00000 562.50]| |
BANK PROTECTION-TYPE 3 I [ [
0260 618030005 150000.000 UNIT | 0.75000 112500.00] |
TRAFFIC CONTROL DEVICES CB I [ [
0270 618100000 102.000 SQFT | 21.00000 2142.00]| |
SINGLE USE SIGNS I [ I
0280 619011010 200.000 EACH | 27.00000 5400.00] |
DELINEATOR DES A [ I [
0290 619011020 30.000 EACH | 28.00000 840.00| |
DELINEATOR DES B [ I [
0300 619011070 48.000 EACH | 28.00000 1344.00] |
DELINEATOR DES G I I [
0310 619011080 18.000 EACH | 26.25000 472.50| |
DELINEATOR DES H [ I [
0320 620011105 2.000 GAL | 210.00000 420.00]| |
WORDS AND SYMBOLS-WHITE PAINT I [ [
0330 620011260 1.000 GAL | 315.00000 315.00] |
WORDS/SYMBOLS-WHITE EPOXY I | I
0340 620013000 626.000 GAL | 24.00000 15024.00]| |
STRIPING-WHITE PAINT I [ [
0350 620013960 418.000 GAL | 51.00000 21318.00] |
STRIPING-WHITE EPOXY I [ [
0360 620014000 488.000 GAL | 24.00000 11712.00]| |
STRIPING-YELLOW PAINT I [ [
0370 620014960 326.000 GAL | 51.00000 16626.00]| |
STRIPING-YELLOW EPOXY I [ I
0380 620017000 13.700 MILE | 710.00000 9727.00| |
TEMPORARY PAVEMENT MARKINGS [ [ I
0390 623000000 25.400 MILE | 1100.00000 27940.00] |
RUMBLE STRIPS [ I |
SECTION TOTALS [ $ 3,505,799.30] $ [ $
—————————————————————————————————————————— T T Bt
CONTRACT TOTALS [ $ 3,505,799.30] $ 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 004 -1
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID : 01CO07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
CONTRACT TIME 60 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : BIKE/PED PATH - WHITEFISH
PROJECT (S) : (4922050000) MT-CM 15 (50)
BIKE/PED PATH - WHITEFISH
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 1,925,622.90 113.3511% 100.0000%
1 4364 SANDRY CONSTRUCTION COMPANY $ 1,698,812.99 100.0000% 88.2215%
2 2419 NOBLE EXCAVATING INC $ 1,721,460.70 101.3331% 89.3976%
3 2362 L H C INC $ 2,034,697.58 119.7717% 105.6644%
4 4358 J T L GROUP INC - KALISPELL $ 2,532,492.33 149.0742% 131.5155%
5 6847 GOOSE BAY CONSTRUCTION & READY MIX $ 2,737,038.35 161.1148% 142.1378%
I( 0 ) -EST- I( 1 ) 4364 I( 2 ) 2419
|ENGINEER'S ESTIMATE | SANDRY CONSTRUCTION COMPANY |NOBLE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T ettt ettt S Tt
SECTION 0001 BIKE/PED PATH - ON SYSTEM-BASE BID
| | |
0010 104100000 20000.000 UNIT | 1.00000 20000.00] 1.00000 20000.00] 1.00000 20000.00
MISCELLANEOUS WORK | | |
0020 105100200 2.800 CRRM | 1200.00000 3360.00] 1280.73000 3586.04]| 1725.00000 4830.00
FINISH GRADE CONTROL | | |
0030 109200000 LUMP | 150000.00000 150000.00| 26111.68000 26111.68| 65000.00000 65000.00
MOBILIZATION | | |
0040 202230000 52.500 M | 30.00000 1575.00] 18.54000 973.35] 20.00000 1050.00
REMOVE CURB AND GUTTER | | |
0050 202241000 183.100 M2 | 24.00000 4394.40] 15.67000 2869.18]| 10.00000 1831.00
REMOVE SIDEWALK | | |
0060 203300000 1919.000 M3 | 20.00000 38380.00] 27.12000 52043.28]| 8.00000 15352.00
EMBANKMENT IN PLACE | | |
0070 203500000 434.000 M3 | 20.00000 8680.00] 8.70000 3775.80] 7.00000 3038.00
TOPSOIL-SALVAGING AND PLACING | | |
0080 208105000 17500.000 UNIT | 1.15000 20125.00] 1.11000 19425.00] 1.50000 26250.00
TEMPORARY EROSION CONTROL - CB | | |
0090 208106000 900.000 UNIT | 1.00000 900.00] 1.00000 900.00] 1.00000 900.00
MPDES PERMIT FEES | | |
0100 301270000 702.000 M3 | 35.00000 24570.00] 47.40000 33274.80] 25.00000 17550.00
CRUSHED AGGREGATE COURSE | | |
0110 301700000 200.000 M3 | 33.00000 6600.00 | 38.71000 7742.00] 25.00000 5000.00
TRAFFIC GRAVEL | | |
0120 401020500 602.000 MT | 75.00000 45150.00| 80.70000 48581.40| 80.00000 48160.00
I

PLANT MIX GR B - COMMERCIAL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 004 -2
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID : 01CO07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
I ( 0 ) -EST- I ( 1 ) 4364 1( 2 ) 2419
| ENGINEER'S ESTIMATE | SANDRY CONSTRUCTION COMPANY |NOBLE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e T
0130 551301100 8.000 M3 | 275.00000 2200.00] 163.45000 1307.60] 75.00000 600.00
FLOWABLE FILL | | |
0140 601011001 14.000 EACH | 500.00000 7000.00]| 2123.74000 29732.36| 1200.00000 16800.00
WATER SERVICE | | |
0150 602010000 309.300 M | 39.00000 12062.70| 22.83000 7061.32| 20.00000 6186.00
REMOVE PIPE CULVERTS | | |
0160 603610200 27.700 M | 145.00000 4016.50] 334.44000 9263.99| 925.00000 25622.50
PIPE-PVC 200 MM SANITARY | | |
0170 604710510 3.000 EACH | 2000.00000 6000.00| 5243.22000 15729.66| 4500.00000 13500.00
SIDEWALK DRAIN | | |
0180 607740000 141.100 M | 10.00000 1411.00] 63.11000 8904.82| 65.00000 9171.50
RESET FENCE | | |
0190 608100000 80.000 M2 | 90.00000 7200.00]| 38.97000 3117.60]| 75.00000 6000.00
SIDEWALK-CONCRETE 100 MM | | |
0200 608290100 8.620 M2 | 420.00000 3620.40]| 430.14000 3707.81| 800.00000 6896.00
TRUNCATED DOMES | | |
0210 609000000 65.000 M | 80.00000 5200.00]| 50.64000 3291.60] 115.00000 7475.00
CURB AND GUTTER-CONCRETE | | |
0220 609200000 403.300 M2 | 85.00000 34280.50] 51.39000 20725.59| 125.00000 50412.50
GUTTER-CONCRETE VALLEY | | |
0230 610405010 750.000 UNIT | 1.00000 750.00| 1.00000 750.00]| 1.00000 750.00
NOXIOUS WEED CONTROL | | |
0240 610440000 0.420 HA | 3330.00000 1398.60] 5845.74000 2455.21| 5090.00000 2137.80
REVEGETATION | | |
0250 613010000 6.000 M3 | 100.00000 600.00]| 175.50000 1053.00] 55.00000 330.00
RIPRAP-CLASS 1 RANDOM | | |
0260 616027000 80.000 M | 35.00000 2800.00 ]| 33.00000 2640.00]| 42.00000 3360.00
CONDUIT-STEEL 27 MM RIGID | | |
0270 616227000 1490.000 M | 16.00000 23840.00]| 23.11000 34433.90| 22.00000 32780.00
CONDUIT-PLASTIC 27 MM | | |
0280 616241000 30.000 M | 31.00000 930.00] 24.66000 739.80] 51.00000 1530.00
CONDUIT-PLASTIC 41 MM | | |
0290 616480000 2.000 EACH | 415.00000 830.00] 282.99000 565.98] 420.00000 840.00
PULL BOX-CONCRETE TYPE 1 | | |
0300 617000340 19.000 M | 2.75000 52.25] 3.40000 64.60]| 3.75000 71.25
CABLE-COPPER 3AWG14-600V | | |
0310 617010080 3051.000 M | 2.15000 6559.65| 3.40000 10373.40] 3.85000 11746.35
CONDUCTOR-COPPER AWG8-600V | | |
0320 617010100 1755.000 M | 2.00000 3510.00] 2.26000 3966.30] 2.85000 5001.75
CONDUCTOR-COPPER AWG10-600V | | |
0330 617121000 21.000 EACH | 3500.00000 73500.00| 2965.88000 62283.48| 3450.00000 72450.00
|

DECORATIVE LIGHT STANDARD



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 004 -3
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 01CO07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
I ( 0 ) -EST- I ( 1 ) 4364 1( 2 ) 2419
| ENGINEER'S ESTIMATE | SANDRY CONSTRUCTION COMPANY |NOBLE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e T
0340 617130000 2.000 EACH | 135.00000 270.00] 113.20000 226.40]| 165.00000 330.00
PHOTO ELECTRIC CONTROL | | |
0350 617610500 2.000 EACH | 1300.00000 2600.00]| 2150.72000 4301.44| 2220.00000 4440.00
SERV ASSEMBLY-50 AMP | | |
0360 617800010 LUMP | 1400.00000 1400.00] 1131.96000 1131.96| 1615.00000 1615.00
RELOCATE LUMINAIRE | | |
0370 617800200 LUMP | 2300.00000 2300.00] 1697.93000 1697.93| 2140.00000 2140.00
REMOVE AND RESET MISC ITEMS | | |
0380 618020000 LUMP | 150000.00000 150000.00]| 87952.98000 87952.98| 55000.00000 55000.00
TRAFFIC CONTROL | | |
0390 618140000 24.200 M2 | 235.00000 5687.00]| 150.62000 3645.00] 155.00000 3751.00
SINGLE USE SIGNS | | |
0400 619034010 9.780 M2 | 245.00000 2396.10] 273.93000 2679.04| 280.00000 2738.40
SIGNS-SHEET ALUM REFL SHT IV | | |
0410 619234000 37.700 M | 38.00000 1432.60] 18.11000 682.75| 20.00000 754.00
POLES-TRD TMBR-BARN 100 MM | | |
0420 619235500 19.600 M | 44.00000 862.40| 18.11000 354.96| 21.50000 421.40
POLES-TRD TMBR-BARN 130 MM | | |
0430 619720000 5.000 EACH | 150.00000 750.00| 147.15000 735.75| 150.00000 750.00
RESET SIGNS | | |
0440 620130000 21.000 L | 115.00000 2415.00] 208.28000 4373.88]| 215.00000 4515.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0450 620135000 1.000 L | 115.00000 115.00] 208.28000 208.28| 215.00000 215.00
WORDS/SYMBOLS-YELLOW EPOXY | | |
0460 621130000 LUMP | 2000.00000 2000.00]| 2829.89000 2829.89| 4500.00000 4500.00
RELOCATE SPRINKLERS | | |
0470 621412000 15.000 EACH | 215.00000 3225.00] 268.56000 4028.40]| 1250.00000 18750.00
ADJUST VALVE BOXES | | |
0480 621430000 13.000 EACH | 550.00000 7150.00]| 386.84000 5028.92| 1750.00000 22750.00
ADJUST MANHOLES | | |
0490 621436000 8.000 EACH | 250.00000 2000.00] 2293.98000 18351.84| 1500.00000 12000.00
ADJUST SEWER SERVICE LINE | | |
0500 621440000 1.000 EACH | 1500.00000 1500.00] 1997.13000 1997.13| 1750.00000 1750.00
ADJUST FIRE HYDRANT | | |
0510 622120000 24.000 M2 | 7.00000 168.00]| 11.32000 271.68] 50.00000 1200.00
PERM. EROSION CONTROL-HIGH SURV | | |
0520 800060000 12.000 EACH | 190.00000 2280.00] 254.69000 3056.28] 260.00000 3120.00
MAILBOX | | |
0530 855500000 4.000 EACH | 500.00000 2000.00] 820.67000 3282.68] 835.00000 3340.00
BOLLARDS | | |
SECTION TOTALS | $ 712,047.10]| $ 588,287.74| $ 626,701.45
—————————————————————————————————————————— B T T e it T T
SECTION 0002 STORM DRAIN-RCP ALTERNATE - BASE BID



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 004 -4
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID : 01CO07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
I[( 0 ) -EST- [( 1 ) 4364 [( 2 ) 2419
|ENGINEER'S ESTIMATE | SANDRY CONSTRUCTION COMPANY |NOBLE EXCAVATING INC

LINE NO / ITEM CODE / ALT I [ [

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— T

0540 207300000 408.000 M3 | 28.00000 11424.00] 95.58000 38996.64| 40.00000 16320.00
BEDDING MATERIAL I [ [

0550 602010000 25.000 M | 39.00000 975.00] 22.88000 572.00]| 30.00000 750.00
REMOVE PIPE CULVERTS I I I

0560 603443040 169.000 M I 200.00000 33800.00]| 150.73000 25473.37| 130.00000 21970.00
RCP IRR 300 MM CL 4 I I [

0570 603444530 1174.500 M I 250.00000 293625.00] 171.77000 201743.87]| 165.00000 193792.50
RCP IRR 450 MM CL 3 | I [

0580 603446030 193.500 M I 300.00000 58050.00| 284.19000 54990.77| 230.00000 44505.00
RCP IRR 600 MM CL 3 | I [

0590 604031200 30.000 EACH | 3000.00000 90000.00] 2766.89000 83006.70] 4500.00000 135000.00
MANHOLE 1200 MM - TYPE 3 I I [

0600 604031500 2.000 EACH | 3200.00000 6400.00] 4737.22000 9474.44| 4700.00000 9400.00
MANHOLE 1500 MM-TYPE 3 I I [

0610 604031800 1.000 EACH | 4000.00000 4000.00] 5825.11000 5825.11| 6500.00000 6500.00
MANHOLE 1800 MM-TYPE 3 I I [

0620 604112310 3.000 EACH | 3100.00000 9300.00] 3018.19000 9054.57| 4500.00000 13500.00
COMB 1200 MM T3 MH-T1 DR INLET I [ [

0630 604112340 6.000 EACH | 3200.00000 19200.00] 2638.33000 15829.98| 4000.00000 24000.00
COMB 1200 MM T3 MH-T4 DR INLET I [ [

0640 604210000 23.000 EACH | 2000.00000 46000.00]| 2210.82000 50848.86| 3500.00000 80500.00
INLET-DROP-TYPE 1 I [ [

0650 604240000 8.000 EACH | 1900.00000 15200.00] 1841.16000 14729.28]| 3250.00000 26000.00
INLET-DROP-TYPE 4 I [ [

0660 621010000 1.000 EACH | 1300.00000 1300.00] 770.55000 770.55]| 2000.00000 2000.00
REMOVE MANHOLES I [ [

0670 621030000 1.000 EACH | 500.00000 500.00]| 770.55000 770.55]| 2000.00000 2000.00
REMOVE DROP INLETS [ [ [

SECTION TOTALS I $ 0.00] $ 512,086.69| $ 576,237.50
—————————————————————————————————————————— S
SECTION 0003 STORM DRAIN-PVC ALTERNATE-BASE BID

| | |
0680 207300000 1211.000 M3 | 28.00000 33908.00]| 81.00000 98091.00] 40.00000 48440.00
BEDDING MATERIAL I [ [
0690 602010000 25.000 M I 39.00000 975.00] 22.88000 572.00]| 30.00000 750.00
REMOVE PIPE CULVERTS I [ [
0700 603610300 169.000 M I 110.00000 18590.00] 97.29000 16442.01]| 90.00000 15210.00
PIPE-PVC 300 MM SANITARY I [ [
0710 603610450 1174.500 M I 260.00000 305370.00] 132.87000 156055.82| 135.00000 158557.50
PIPE-PVC 450 MM SANITARY I [ [
0720 603610600 193.500 M I 435.00000 84172.50] 199.59000 38620.67| 180.00000 34830.00
|

PIPE-PVC 600 MM SANITARY



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 004 -5
TABULATION OF BIDS
CALL ORDER 004 CONTRACT ID : 01CO07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
I ( 0 ) -EST- I ( 1 ) 4364 1( 2 ) 2419
| ENGINEER'S ESTIMATE | SANDRY CONSTRUCTION COMPANY |NOBLE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e T
0730 604031200 30.000 EACH | 2350.00000 70500.00| 2813.65000 84409.50| 4500.00000 135000.00
MANHOLE 1200 MM - TYPE 3 | | |
0740 604031500 2.000 EACH | 3600.00000 7200.00]| 4667.09000 9334.18| 4700.00000 9400.00
MANHOLE 1500 MM-TYPE 3 | | |
0750 604031800 1.000 EACH | 4700.00000 4700.00]| 5918.61000 5918.61| 6500.00000 6500.00
MANHOLE 1800 MM-TYPE 3 | | |
0760 604112310 3.000 EACH | 4000.00000 12000.00| 3082.47000 9247 .41| 4500.00000 13500.00
COMB 1200 MM T3 MH-T1 DR INLET | | |
0770 604112340 6.000 EACH | 3500.00000 21000.00]| 2727.92000 16367.52| 4000.00000 24000.00
COMB 1200 MM T3 MH-T4 DR INLET | | |
0780 604210000 23.000 EACH | 2500.00000 57500.00]| 2222.51000 51117.73| 3500.00000 80500.00
INLET-DROP-TYPE 1 | | |
0790 604240000 8.000 EACH | 2250.00000 18000.00| 1905.44000 15243.52| 3250.00000 26000.00
INLET-DROP-TYPE 4 | | |
0800 621010000 1.000 EACH | 1300.00000 1300.00] 770.55000 770.55] 2000.00000 2000.00
REMOVE MANHOLES | | |
0810 621030000 1.000 EACH | 500.00000 500.00]| 770.55000 770.55] 2000.00000 2000.00
REMOVE DROP INLETS | | |
SECTION TOTALS | $ 635,715.50]| $ 502,961.07| $ 556,687.50
—————————————————————————————————————————— e e L L L L L e L L e
SECTION 0004 ADDITIVE ALTERNATE-ON & OFF SYSTEM
| | |
0820 104100000 5000.000 UNIT | 1.00000 5000.00]| 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK | | |
0830 105100200 5.000 CRKM | 1200.00000 6000.00] 1275.04000 6375.20| 1725.00000 8625.00
FINISH GRADE CONTROL | | |
0840 109200015 LUMP | 40000.00000 40000.00] 6625.35000 6625.35| 5000.00000 5000.00
MOBILIZATION (ALTERNATE) | | |
0850 203160000 2090.000 M3 | 10.00000 20900.00]| 5.91000 12351.90] 7.00000 14630.00
EXCAVATION-MUCK | | |
0860 203220000 2090.000 M3 | 15.00000 31350.00] 24.66000 51539.40]| 22.00000 45980.00
SPECIAL BORROW-NEAT LINE | | |
0870 203300000 3152.000 M3 | 19.40673 61170.00] 26.67000 84063.84| 8.00000 25216.00
EMBANKMENT IN PLACE | | |
0880 203500000 589.000 M3 | 18.04414 10628.00| 8.70000 5124.30] 6.00000 3534.00
TOPSOIL-SALVAGING AND PLACING | | |
0890 208105000 7500.000 UNIT | 1.15000 8625.00]| 1.11000 8325.00] 1.50000 11250.00
TEMPORARY EROSION CONTROL - CB | | |
0900 301270000 1302.000 M3 | 35.00000 45570.00| 48.30000 62886.60| 25.00000 32550.00
CRUSHED AGGREGATE COURSE | | |
0910 301700000 100.000 M3 | 33.00000 3300.00] 38.73000 3873.00] 25.00000 2500.00
|

TRAFFIC GRAVEL



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 004 -6
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT
I[( 0 ) -EST- [( 1 ) 4364 I[( 2 ) 2419
|ENGINEER'S ESTIMATE | SANDRY CONSTRUCTION COMPANY |NOBLE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0920 401020500 1023.000 MT | 75.00000 76725.00| 80.71000 82566.33| 80.00000 81840.00
PLANT MIX GR B - COMMERCIAL | | |
0930 602010000 13.900 M | 39.00000 542.10]| 22.82000 317.20] 50.00000 695.00
REMOVE PIPE CULVERTS | | |
0940 603100316 42.000 M | 75.00000 3150.00] 120.76000 5071.92] 90.00000 3780.00
CSP 300 MM X 1.63 MM | | |
0950 603100451 74.500 M | 145.00000 10802.50]| 137.24000 10224.38| 125.00000 9312.50
CSP 450 MM X 1.63 MM | | |
0960 603100616 3.500 M | 300.00000 1050.00] 530.78000 1857.73] 185.00000 647.50
CSP 600 MM X 1.63 MM | | |
0970 603800100 1.000 EACH | 1000.00000 1000.00] 565.98000 565.98| 500.00000 500.00
CLEAN CULVERT PIPE | | |
0980 604530000 1.000 EACH | 2700.00000 2700.00| 3439.83000 3439.83| 3500.00000 3500.00
INLET-MEDIAN-TYPE 3 | | |
0990 604710515 1.000 EACH | 2500.00000 2500.00| 4644.42000 4644.42| 10000.00000 10000.00
SIDEWALK DRAIN - TYPE 2 | | |
1000 610405010 250.000 UNIT | 1.00000 250.00] 1.00000 250.00] 1.00000 250.00
NOXIOUS WEED CONTROL | | |
1010 610440000 0.580 HA | 3500.00000 2030.00]| 5037.21000 2921.58| 3725.00000 2160.50
REVEGETATION | | |
1020 616027000 115.000 M | 35.00000 4025.00] 31.79000 3655.85] 42.00000 4830.00
CONDUIT-STEEL 27 MM RIGID | | |
1030 616227000 2375.000 M | 16.00000 38000.00| 23.14000 54957.50| 22.00000 52250.00
CONDUIT-PLASTIC 27 MM | | |
1040 616241000 80.000 M | 31.00000 2480.00| 24.88000 1990.40] 51.00000 4080.00
CONDUIT-PLASTIC 41 MM | | |
1050 616480000 2.000 EACH | 415.00000 830.00] 282.99000 565.98| 420.00000 840.00
PULL BOX-CONCRETE TYPE 1 | | |
1060 617000340 81.000 M | 2.75000 222.75| 3.40000 275.40]| 3.75000 303.75
CABLE-COPPER 3AWG14-600V | | |
1070 617010080 5219.000 M | 2.15000 11220.85| 3.40000 17744.60| 3.85000 20093.15
CONDUCTOR-COPPER AWG8-600V | | |
1080 617010100 2975.000 M | 2.00000 5950.00] 2.26000 6723.50] 2.85000 8478.75
CONDUCTOR-COPPER AWG10-600V | | |
1090 617121000 37.000 EACH | 3500.00000 129500.00] 2965.88000 109737.56] 3450.00000 127650.00
DECORATIVE LIGHT STANDARD | | |
1100 617130000 2.000 EACH | 135.00000 270.00] 113.20000 226.40]| 165.00000 330.00
PHOTO ELECTRIC CONTROL | | |
1110 617610500 2.000 EACH | 1300.00000 2600.00| 1697.94000 3395.88| 2220.00000 4440.00
SERV ASSEMBLY-50 AMP | | |
1120 618020010 LUMP | 25000.00000 25000.00| 25129.42000 25129.42| 12000.00000 12000.00
|

TRAFFIC CONTROL (ALTERNATE)



MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/17/07
PAGE : 004 -7
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 01C07 COUNTIES : Flathead
LETTING DATE 12/06/07 9:00 AM DISTRICT 1
I( O ) -EST- I ( ) 4364 I ( ) 2419
|ENGINEER'S ESTIMATE | SANDRY CONSTRUCTION COMPANY |NOBLE EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T Sttt e It TP
1130 619034010 4.420 M2 | 245.00000 1082.90| 273.93000 1210.77| 280.00000 1237.60
SIGNS-SHEET ALUM REFL SHT IV | | |
1140 619234000 43.900 M | 38.00000 1668.20| 18.11000 795.03| 20.00000 878.00
POLES-TRD TMBR-BARN 100 MM | | |
1150 619720000 2.000 EACH | 150.00000 300.00] 147.16000 294.32| 150.00000 300.00
RESET SIGNS | | |
1160 620130000 28.000 L | 115.00000 3220.00] 108.67000 3042.76| 115.00000 3220.00
WORDS/SYMBOLS-WHITE EPOXY | | |
1170 620135000 4.000 L | 115.00000 460.00| 108.67000 434.68| 115.00000 460.00
WORDS/SYMBOLS-YELLOW EPOXY | | |
1180 621412000 6.000 EACH | 215.00000 1290.00]| 268.56000 1611.36| 350.00000 2100.00
ADJUST VALVE BOXES | | |
1190 621430000 9.000 EACH | 550.00000 4950.00| 386.84000 3481.56| 750.00000 6750.00
ADJUST MANHOLES | | |
1200 622220000 3480.000 M2 | 2.10000 7308.00| 2.14000 7447.20| 4.00000 13920.00
GEOTEXTILE STABILIZATION | | |
1210 800060000 1.000 EACH | 190.00000 190.00] 254.69000 254.69| 260.00000 260.00
MAILBOX | | |
1220 855500000 8.000 EACH | 500.00000 4000.00| 820.67000 6565.36| 835.00000 6680.00
BOLLARDS | | |
SECTION TOTALS | $ 577,860.30]| $ 607,564.18]| $ 538,071.75
—————————————————————————————————————————— et et e et e T
CONTRACT TOTALS | $ 1,925,622.90] $ 1,698,812.99] $ 1,721,460.70




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 004 -8
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 01CO07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
[( 3 ) 2362 [( 4 ) 4358 [( 5 ) 6847
|L H C INC |J T L GROUP INC - KALISPELL |GOOSE BAY CONSTRUCTION & READ
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 BIKE/PED PATH - ON SYSTEM-BASE BID
| | |
0010 104100000 20000.000 UNIT | 1.00000 20000.00]| 1.00000 20000.00]| 1.00000 20000.00
MISCELLANEOUS WORK I I I
0020 105100200 2.800 CRKM | 6472.49000 18122.97| 6675.54000 18691.51| 1269.00000 3553.20
FINISH GRADE CONTROL I I [
0030 109200000 LUMP | 76685.39000 76685.39| 164751.85000 164751.85| 240000.00000 240000.00
MOBILIZATION | I [
0040 202230000 52.500 M I 58.00000 3045.00] 56.20000 2950.50] 44.00000 2310.00
REMOVE CURB AND GUTTER | I [
0050 202241000 183.100 M2 | 30.92000 5661.45]| 24.17000 4425.53| 10.80000 1977.48
REMOVE SIDEWALK I I [
0060 203300000 1919.000 M3 | 28.23000 54173.37| 49.77000 95508.63| 77.80000 149298.20
EMBANKMENT IN PLACE I I [
0070 203500000 434.000 M3 | 31.58000 13705.72| 111.16000 48243 .44 197.00000 85498.00
TOPSOIL-SALVAGING AND PLACING I I [
0080 208105000 17500.000 UNIT | 1.74000 30450.00]| 1.77000 30975.00]| 1.20000 21000.00
TEMPORARY EROSION CONTROL - CB I I [
0090 208106000 900.000 UNIT | 1.00000 900.00] 1.00000 900.00] 1.00000 900.00
MPDES PERMIT FEES I [ [
0100 301270000 702.000 M3 | 54.26000 38090.52]| 84.15000 59073.30]| 123.00000 86346.00
CRUSHED AGGREGATE COURSE I [ [
0110 301700000 200.000 M3 | 54.26000 10852.00] 87.36000 17472.00] 61.50000 12300.00
TRAFFIC GRAVEL I I [
0120 401020500 602.000 MT | 105.58000 63559.16]| 97.00000 58394.00]| 99.00000 59598.00
PLANT MIX GR B - COMMERCIAL I [ [
0130 551301100 8.000 M3 | 302.56000 2420.48]| 95.73000 765.84| 246.00000 1968.00
FLOWABLE FILL [ [ [
0140 601011001 14.000 EACH | 917.76000 12848.64| 1131.99000 15847.86]| 1709.00000 23926.00
WATER SERVICE I I [
0150 602010000 309.300 M I 18.83000 5824.12| 34.70000 10732.71] 30.50000 9433.65
REMOVE PIPE CULVERTS I I [
0160 603610200 27.700 M | 51.77000 1434.03] 683.93000 18944.86]| 292.00000 8088.40
PIPE-PVC 200 MM SANITARY I [ I
0170 604710510 3.000 EACH | 3072.32000 9216.96| 3344.44000 10033.32] 5597.00000 16791.00
SIDEWALK DRAIN I [ [
0180 607740000 141.100 M I 65.72000 9273.09] 70.52000 9950.37| 62.70000 8846.97
RESET FENCE | [ I
0190 608100000 80.000 M2 | 69.96000 5596.80| 184.91000 14792.80] 93.40000 7472.00
SIDEWALK-CONCRETE 100 MM | [ [
0200 608290100 8.620 M2 | 1126.61000 9711.38| 894.50000 7710.59] 517.00000 4456.54
|

TRUNCATED DOMES



MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/17/07
PAGE 004 -9
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID 01co07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
| ( 3 ) 2362 | ( 4 ) 4358 | ( 5 ) 6847
|L H C INC |T T L. GROUP INC - KALISPELL |GOOSE BAY CONSTRUCTION & READ
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et i S Sttt T
0210 609000000 65.000 M | 178.42000 11597.30]| 181.55000 11800.75| 197.00000 12805.00
CURB AND GUTTER-CONCRETE | | |
0220 609200000 403.300 M2 | 195.43000 78816.92| 151.04000 60914 .43| 98.80000 39846.04
GUTTER-CONCRETE VALLEY | | |
0230 610405010 750.000 UNIT | 1.00000 750.00| 1.00000 750.00]| 1.00000 750.00
NOXIOUS WEED CONTROL | | |
0240 610440000 0.420 HA | 4915.26000 2064.41| 5632.90000 2365.82| 2217.00000 931.14
REVEGETATION | | |
0250 613010000 6.000 M3 | 124.63000 747.78| 289.35000 1736.10| 153.00000 918.00
RIPRAP-CLASS 1 RANDOM | | |
0260 616027000 80.000 M | 43.20000 3456.00] 38.73000 3098.40]| 34.40000 2752.00
CONDUIT-STEEL 27 MM RIGID | | |
0270 616227000 1490.000 M | 22.69000 33808.10] 23.10000 34419.00] 20.50000 30545.00
CONDUIT-PLASTIC 27 MM | | |
0280 616241000 30.000 M | 51.87000 1556.10]| 55.70000 1671.00]| 49.50000 1485.00
CONDUIT-PLASTIC 41 MM | | |
0290 616480000 2.000 EACH | 430.27000 860.54| 462.03000 924.06| 410.00000 820.00
PULL BOX-CONCRETE TYPE 1 | | |
0300 617000340 19.000 M | 3.77000 71.63| 4.05000 76.95]| 3.60000 68.40
CABLE-COPPER 3AWG14-600V | | |
0310 617010080 3051.000 M | 3.89000 11868.39| 3.99000 12173.49| 3.55000 10831.05
CONDUCTOR-COPPER AWG8-600V | | |
0320 617010100 1755.000 M | 2.89000 5071.95| 3.10000 5440.50]| 2.75000 4826.25
CONDUCTOR-COPPER AWG10-600V | | |
0330 617121000 21.000 EACH | 3536.44000 74265.24| 3164.56000 66455.76| 2810.00000 59010.00
DECORATIVE LIGHT STANDARD | | |
0340 617130000 2.000 EACH | 165.04000 330.08]| 120.26000 240.52| 107.00000 214.00
PHOTO ELECTRIC CONTROL | | |
0350 617610500 2.000 EACH | 2275.11000 4550.22| 2443.04000 4886.08| 2170.00000 4340.00
SERV ASSEMBLY-50 AMP | | |
0360 617800010 LUMP | 1656.23000 1656.23| 1778.48000 1778.48| 1579.00000 1579.00
RELOCATE LUMINAIRE | | |
0370 617800200 LUMP | 2192.59000 2192.59| 4886.08000 4886.08| 2091.00000 2091.00
REMOVE AND RESET MISC ITEMS | | |
0380 618020000 LUMP | 123775.51000 123775.51| 169493.67000 169493.67| 224540.00000 224540.00
TRAFFIC CONTROL | | |
0390 618140000 24.200 M2 | 160.84000 3892.33| 120.25000 2910.05] 214.00000 5178.80
SINGLE USE SIGNS | | |
0400 619034010 9.780 M2 | 292.53000 2860.94| 284.81000 2785.44| 281.00000 2748.18
SIGNS-SHEET ALUM REFL SHT IV | | |
0410 619234000 37.700 M | 19.34000 729.12| 32.91000 1240.71| 50.60000 1907.62
|

POLES-TRD TMBR-BARN 100 MM



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE 004 -10
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 01CO07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
I ( 3 ) 2362 I ( 4 ) 4358 I ( 5 ) 6847
| H C INC |J T L GROUP INC - KALISPELL |GOOSE BAY CONSTRUCTION & READ
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e T
0420 619235500 19.600 M | 19.34000 379.06]| 35.44000 694.62| 56.20000 1101.52
POLES-TRD TMBR-BARN 130 MM | | |
0430 619720000 5.000 EACH | 157.15000 785.75]| 189.87000 949.35] 84.30000 421.50
RESET SIGNS | | |
0440 620130000 21.000 L | 226.10000 4748.10]| 240.11000 5042 .31 207.00000 4347.00
WORDS/SYMBOLS-WHITE EPOXY | | |
0450 620135000 1.000 L | 226.10000 226.10]| 240.11000 240.11) 207.00000 207.00
WORDS/SYMBOLS-YELLOW EPOXY | | |
0460 621130000 LUMP | 1360.35000 1360.35] 1548.06000 1548.06]| 1754.00000 1754.00
RELOCATE SPRINKLERS | | |
0470 621412000 15.000 EACH | 105.53000 1582.95] 134.50000 2017.50] 289.00000 4335.00
ADJUST VALVE BOXES | | |
0480 621430000 13.000 EACH | 391.39000 5088.07| 332.29000 4319.77| 560.00000 7280.00
ADJUST MANHOLES | | |
0490 621436000 8.000 EACH | 312.58000 2500.64| 1676.20000 13409.60] 473.00000 3784.00
ADJUST SEWER SERVICE LINE | | |
0500 621440000 1.000 EACH | 881.63000 881.63]| 777.11000 777.11| 1357.00000 1357.00
ADJUST FIRE HYDRANT | | |
0510 622120000 24.000 M2 | 60.44000 1450.56| 26.37000 632.88| 23.30000 559.20
PERM. EROSION CONTROL-HIGH SURV | | |
0520 800060000 12.000 EACH | 271.98000 3263.76| 253.16000 3037.92] 208.00000 2496.00
MAILBOX | | |
0530 855500000 4.000 EACH | 876.39000 3505.56| 696.20000 2784.80| 506.00000 2024.00
BOLLARDS | | |
SECTION TOTALS [ $ 782,264.99]| $ 1,035,665.43] $ 1,201,616.14
—————————————————————————————————————————— BT i T e T T
SECTION 0002 STORM DRAIN-RCP ALTERNATE - BASE BID
| | |
0540 207300000 408.000 M3 | 45.08000 18392.64| 40.41000 16487.28)| 65.20000 26601.60
BEDDING MATERIAL | | |
0550 602010000 25.000 M | 25.95000 648.75| 50.28000 1257.00] 47.50000 1187.50
REMOVE PIPE CULVERTS | | |
0560 603443040 169.000 M | 185.69000 31381.61| 201.76000 34097.44| 255.00000 43095.00
RCP IRR 300 MM CL 4 | | |
0570 603444530 1174.500 M | 199.49000 234301.01] 309.86000 363930.57] 217.00000 254866.50
RCP IRR 450 MM CL 3 | | |
0580 603446030 193.500 M | 254.44000 49234 .14 444 .05000 85923.68]| 265.00000 51277.50
RCP IRR 600 MM CL 3 | | |
0590 604031200 30.000 EACH | 1764.87000 52946.10| 3077.14000 92314.20]| 2269.00000 68070.00
MANHOLE 1200 MM - TYPE 3 | | |
0600 604031500 2.000 EACH | 3295.23000 6590.46| 5231.41000 10462.82| 3932.00000 7864.00
|

MANHOLE 1500 MM-TYPE 3



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
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TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 01CO07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT
I ( 3 ) 2362 I ( 4 ) 4358 I ( 5 ) 6847
| H C INC |J T L GROUP INC - KALISPELL |GOOSE BAY CONSTRUCTION & READ
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e T
0610 604031800 1.000 EACH | 3915.35000 3915.35] 6251.61000 6251.61| 5319.00000 5319.00
MANHOLE 1800 MM-TYPE 3 | | |
0620 604112310 3.000 EACH | 2648.51000 7945 .53 3498.79000 10496.37| 2556.00000 7668.00
COMB 1200 MM T3 MH-T1 DR INLET | | |
0630 604112340 6.000 EACH | 2711.37000 16268.22| 3087.22000 18523.32| 2345.00000 14070.00
COMB 1200 MM T3 MH-T4 DR INLET | | |
0640 604210000 23.000 EACH | 973.10000 22381.30] 2603.86000 59888.78| 2216.00000 50968.00
INLET-DROP-TYPE 1 | | |
0650 604240000 8.000 EACH | 1197.94000 9583.52| 2084.85000 16678.80]| 2266.00000 18128.00
INLET-DROP-TYPE 4 | | |
0660 621010000 1.000 EACH | 601.11000 601.11| 587.73000 587.73]| 813.00000 813.00
REMOVE MANHOLES | | |
0670 621030000 1.000 EACH | 333.94000 333.94| 334.57000 334.57| 813.00000 813.00
REMOVE DROP INLETS | | |
SECTION TOTALS | $ 454,523.68| $ 717,234.17| $ 550,741.10
—————————————————————————————————————————— e
SECTION 0003 STORM DRAIN-PVC ALTERNATE-BASE BID
| | |
0680 207300000 1211.000 M3 | 45.08000 54591.88| 40.41000 48936.51| 62.50000 75687.50
BEDDING MATERIAL | | |
0690 602010000 25.000 M | 28.68000 717.00] 50.28000 1257.00] 47.50000 1187.50
REMOVE PIPE CULVERTS | | |
0700 603610300 169.000 M | 126.71000 21413.99| 125.62000 21229.78| 152.00000 25688.00
PIPE-PVC 300 MM SANITARY | | |
0710 603610450 1174.500 M | 157.75000 185277.38]| 253.78000 298064.61| 156.00000 183222.00
PIPE-PVC 450 MM SANITARY | | |
0720 603610600 193.500 M | 206.72000 40000.32] 400.26000 77450.31| 210.00000 40635.00
PIPE-PVC 600 MM SANITARY | | |
0730 604031200 30.000 EACH | 1764.87000 52946.10| 2734.18000 82025.40] 2206.00000 66180.00
MANHOLE 1200 MM - TYPE 3 | | |
0740 604031500 2.000 EACH | 3295.23000 6590.46| 4761.87000 9523.74| 3642.00000 7284.00
MANHOLE 1500 MM-TYPE 3 | | |
0750 604031800 1.000 EACH | 3915.35000 3915.35] 5851.70000 5851.70] 4702.00000 4702.00
MANHOLE 1800 MM-TYPE 3 | | |
0760 604112310 3.000 EACH | 2648.51000 7945 .53 3168.48000 9505.44| 2492.00000 7476.00
COMB 1200 MM T3 MH-T1 DR INLET | | |
0770 604112340 6.000 EACH | 2620.71000 15724 .26 2731.61000 16389.66]| 2174.00000 13044.00
COMB 1200 MM T3 MH-T4 DR INLET | | |
0780 604210000 23.000 EACH | 973.10000 22381.30] 2359.58000 54270.34| 2126.00000 48898.00
INLET-DROP-TYPE 1 | | |
0790 604240000 8.000 EACH | 1197.94000 9583.52| 1897.55000 15180.40] 1814.00000 14512.00
|

INLET-DROP-TYPE 4



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE 004 -12
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 01CO07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
I ( 3 ) 2362 I ( 4 ) 4358 I ( 5 ) 6847
| H C INC |J T L GROUP INC - KALISPELL |GOOSE BAY CONSTRUCTION & READ
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e T
0800 621010000 1.000 EACH | 601.11000 601.11| 756.66000 756.66| 813.00000 813.00
REMOVE MANHOLES | | |
0810 621030000 1.000 EACH | 333.94000 333.94| 1007.00000 1007.00] 813.00000 813.00
REMOVE DROP INLETS | | |
SECTION TOTALS | $ 422,022.14| $ 641,448.55| $ 490,142.00
—————————————————————————————————————————— LT T T T T T T TP T T T T T TSP
SECTION 0004 ADDITIVE ALTERNATE-ON & OFF SYSTEM
| | |
0820 104100000 5000.000 ©UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.00
MISCELLANEOUS WORK | | |
0830 105100200 5.000 CRKM | 6327.68000 31638.40| 1120.47000 5602.35] 1268.00000 6340.00
FINISH GRADE CONTROL | | |
0840 109200015 LUMP | 10018.44000 10018.44| 29520.71000 29520.71| 121069.00000 121069.00
MOBILIZATION (ALTERNATE) | | |
0850 203160000 2090.000 M3 | 34.00000 71060.00] 19.50000 40755.00] 22.00000 45980.00
EXCAVATION-MUCK | | |
0860 203220000 2090.000 M3 | 39.97000 83537.30]| 39.46000 82471.40| 34.50000 72105.00
SPECIAL BORROW-NEAT LINE | | |
0870 203300000 3152.000 M3 | 28.23000 88980.96| 40.66000 128160.32] 54.90000 173044.80
EMBANKMENT IN PLACE | | |
0880 203500000 589.000 M3 | 31.20000 18376.80| 80.80000 47591.20] 37.00000 21793.00
TOPSOIL-SALVAGING AND PLACING | | |
0890 208105000 7500.000 UNIT | 1.60000 12000.00]| 1.68000 12600.00] 0.90000 6750.00
TEMPORARY EROSION CONTROL - CB | | |
0900 301270000 1302.000 M3 | 54.26000 70646.52| 62.52000 81401.04) 120.00000 156240.00
CRUSHED AGGREGATE COURSE | | |
0910 301700000 100.000 M3 | 54.26000 5426.00| 79.67000 7967.00] 61.50000 6150.00
TRAFFIC GRAVEL | | |
0920 401020500 1023.000 MT | 105.58000 108008.34| 77.28000 79057.44| 97.80000 100049.40
PLANT MIX GR B - COMMERCIAL | | |
0930 602010000 13.900 M | 39.85000 553.92] 66.35000 922.27| 50.10000 696.39
REMOVE PIPE CULVERTS | | |
0940 603100316 42.000 M | 145.07000 6092.94| 161.11000 6766.62| 93.00000 3906.00
CSP 300 MM X 1.63 MM | | |
0950 603100451 74.500 M | 173.55000 12929.48)| 177.63000 13233.44| 108.00000 8046.00
CSP 450 MM X 1.63 MM | | |
0960 603100616 3.500 M | 232.41000 813.44| 420.43000 1471.51)| 262.00000 917.00
CSP 600 MM X 1.63 MM | | |
0970 603800100 1.000 EACH | 1457.35000 1457.35] 1012.66000 1012.66]| 704.00000 704.00
CLEAN CULVERT PIPE | | |
0980 604530000 1.000 EACH | 1996.96000 1996.96| 2948.99000 2948.99| 2152.00000 2152.00
|

INLET-MEDIAN-TYPE 3



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 004 -13
TABULATION OF BIDS
CALL ORDER : 004 CONTRACT ID : 01C07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
(¢ 3 ) 2362 [( 4 ) 4358 I( 5 ) 6847
|IL H ¢ INC |[J T L GROUP INC - KALISPELL |GOOSE BAY CONSTRUCTION & READ
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0990 604710515 1.000 EACH | 3072.32000 3072.32] 3344.46000 3344.46| 4945.00000 4945.00
SIDEWALK DRAIN - TYPE 2 | | |
1000 610405010 250.000 UNIT | 1.00000 250.00] 1.00000 250.00] 1.00000 250.00
NOXIOUS WEED CONTROL | | |
1010 610440000 0.580 HA | 3975.21000 2305.62| 5632.91000 3267.09] 2217.00000 1285.86
REVEGETATION | | |
1020 616027000 115.000 M | 43.20000 4968.00] 38.73000 4453.95| 34.40000 3956.00
CONDUIT-STEEL 27 MM RIGID | | |
1030 616227000 2375.000 M | 22.69000 53888.75| 23.10000 54862.50| 20.50000 48687.50
CONDUIT-PLASTIC 27 MM | | |
1040 616241000 80.000 M | 51.87000 4149.60| 55.70000 4456.00] 49.50000 3960.00
CONDUIT-PLASTIC 41 MM | | |
1050 616480000 2.000 EACH | 430.27000 860.54]| 462.03000 924.06| 410.00000 820.00
PULL BOX-CONCRETE TYPE 1 | | |
1060 617000340 81.000 M [ 3.77000 305.37] 4.05000 328.05] 3.60000 291.60
CABLE-COPPER 3AWG14-600V | | |
1070 617010080 5219.000 M | 3.89000 20301.91| 3.99000 20823.81| 3.55000 18527.45
CONDUCTOR-COPPER AWG8-600V | | |
1080 617010100 2975.000 M | 2.89000 8597.75| 3.10000 9222.50] 2.75000 8181.25
CONDUCTOR-COPPER AWG10-600V | | |
1090 617121000 37.000 EACH | 3536.44000 130848.28] 3164.56000 117088.72| 2810.00000 103970.00
DECORATIVE LIGHT STANDARD [ | |
1100 617130000 2.000 EACH | 165.04000 330.08]| 120.26000 240.52| 107.00000 214.00
PHOTO ELECTRIC CONTROL | | |
1110 617610500 2.000 EACH | 2275.11000 4550.22| 2443.04000 4886.08| 2170.00000 4340.00
SERV ASSEMBLY-50 AMP | | |
1120 618020010 LUMP | 41258.50000 41258.50| 55443.04000 55443.04| 92795.00000 92795.00
TRAFFIC CONTROL (ALTERNATE) [ | |
1130 619034010 4.420 M2 | 292.53000 1292.98| 284.81000 1258.86]| 281.00000 1242.02
SIGNS-SHEET ALUM REFL SHT IV | | |
1140 619234000 43.900 M | 19.34000 849.03| 32.91000 1444.75)| 50.60000 2221.34
POLES-TRD TMBR-BARN 100 MM | | |
1150 619720000 2.000 EACH | 157.15000 314.30] 189.88000 379.76| 84.30000 168.60
RESET SIGNS | | |
1160 620130000 28.000 L | 122.77000 3437.56]| 125.28000 3507.84| 108.00000 3024.00
WORDS/SYMBOLS-WHITE EPOXY | | |
1170 620135000 4.000 L | 122.77000 491.08]| 125.28000 501.12] 108.00000 432.00
WORDS/SYMBOLS-YELLOW EPOXY [ | |
1180 621412000 6.000 EACH | 240.44000 1442 .64 401.35000 2408.10| 289.00000 1734.00
ADJUST VALVE BOXES | | |
1190 621430000 9.000 EACH | 434.13000 3907.17] 687.47000 6187.23| 308.00000 2772.00
|

ADJUST MANHOLES



MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE

12/17/07
004 -14

CALL ORDER : 004 CONTRACT ID : 01CO07 COUNTIES : Flathead
LETTING DATE : 12/06/07 9:00 AM DISTRICT 1
I ( 3 ) 2362 I ( 4 ) 4358 I ( 5 ) 6847
| H C INC |J T L GROUP INC - KALISPELL |GOOSE BAY CONSTRUCTION & READ
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e T
1200 622220000 3480.000 M2 | 2.06000 7168.80]| 2.24000 7795.20]| 1.80000 6264.00
GEOTEXTILE STABILIZATION | | |
1210 800060000 1.000 EACH | 271.98000 271.98| 253.16000 253.16| 208.00000 208.00
MAILBOX | | |
1220 855500000 8.000 EACH | 876.39000 7011.12| 696.20000 5569.60]| 506.00000 4048.00
BOLLARDS | | |
SECTION TOTALS | $ 830,410.45| $ 855,378.35| $ 1,045,280.21
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 2,034,697.58] $ 2,532,492.33| $ 2,737,038.35




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 005 -1
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 10C07 COUNTIES : Powell Sanders
LETTING DATE : 12/06/07 9:00 AM DISTRICT 01
CONTRACT TIME : 25 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : 2002 - DISTRICT 1 - GUARDRAIL
PROJECT (S) : (5359760000) HSIP 0002 (760)
2002 - DISTRICT 1 - GUARDRAIL

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 270,645.70 117.7414% 100.0000%
1 2089 OMO CONSTRUCTION INC $ 229,864.50 100.0000% 84.9319%
2 6701 G S T INC $ 290,094.65 126.2025% 107.1861%
3 6390 H L CONSTRUCTION INC $ 313,353.50 136.3210% 115.7800%
| ( 0 ) -EST- | ( 1 ) 2089 | ( 2 ) 6701
| ENGINEER'S ESTIMATE |OMO CONSTRUCTION INC IG S T INC
LINE NO / ITEM CODE / ALT I I [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001 LOCATION 1 - GUARDRAIL AND DELINEATOR INSTALLATION - 13%
| | |
0010 104030010 5000.000 UNIT | 1.00000 5000.00] 1.00000 5000.00] 1.00000 5000.
MISCELLANEOUS WORK I I |
0020 109200005 LUMP | 32000.00000 32000.00]| 13600.00000 13600.00| 46900.00000 46900.
MOBILIZATION I [ [
0030 203020375 131.000 cCUYD | 50.00000 6550.00]| 55.15000 7224.65)| 31.70000 4152.
EMBANKMENT IN PLACE I [ [
0040 557010542 342.000 LNFT | 110.00000 37620.00]| 88.00000 30096.00] 92.40000 31600.
REV BRIDGE RAIL-CONC BARRIER I [ [
0050 606010030 1025.000 LNEFT | 19.00000 19475.00]| 15.50000 15887.50] 16.15000 16553.
GUARD RAIL-STEEL I [ [
0060 606010040 3726.000 LNFT | 30.00000 111780.00]| 24.50000 91287.00]| 29.55000 110103.
GUARD RAIL-STEEL BOX BEAM I [ [
0070 606010230 4.000 EACH | 2600.00000 10400.00] 2975.00000 11900.00] 3210.00000 12840.
GUARD RAIL-STL/BR APPR-TY 3 [ [ I
0080 606010385 406.000 LNFT | 2.45000 994.70| 1.90000 771.40]| 1.80000 730.
REMOVE GUARD RAIL | | [
0090 606010641 4.000 EACH | 4500.00000 18000.00] 3735.00000 14940.00] 4150.00000 16600.
GD RL BOX BEAM OPT TERM SEC I | [
0100 606010642 2.000 EACH | 2800.00000 5600.00] 2435.60000 4871.20]| 2450.00000 4900.
GUARD RAIL-OPTIONAL TERM SECT I I [
0110 618030080 LUMP | 20000.00000 20000.00] 32166.00000 32166.00]| 37400.00000 37400.
TRAFFIC CONTROL | I [
0120 619010086 18.000 SQFT | 26.00000 468.00]| 12.65000 227.70]| 21.00000 378.
SIGNS-ALUM REFL SHEET IV I I [
0130 619010200 7.000 EACH | 150.00000 1050.00] 97.20000 680.40| 185.00000 1295.
|

RESET SIGNS | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/17/07
PAGE 005 -2
TABULATION OF BIDS
CALL ORDER : 005 CONTRACT ID : 10C07 COUNTIES : Powell Sanders
LETTING DATE : 12/06/07 9:00 AM DISTRICT 01
| ( 0 ) -EST- | ( 1 ) 2089 | ( 2 ) 6701
|ENGINEER'S ESTIMATE |OMO CONSTRUCTION INC |G S T INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T ettt e Bt e e e e e e e
0140 619010480 28.000 LNFT | 11.50000 322.00] 8.70000 243.60]| 11.80000 330.40
POLES-TREATED TIMBER-BARN 4 IN | | |
0150 619011010 37.000 EACH | 26.00000 962.00| 18.10000 669.70| 25.00000 925.00
DELINEATOR DES A | | |
0160 619011040 4.000 EACH | 29.00000 116.00]| 21.35000 85.40]| 26.10000 104.40
DELINEATOR DES D | | |
0170 619011060 11.000 EACH | 28.00000 308.00]| 19.45000 213.95]| 25.50000 280.50
DELINEATOR DES F | | |
SECTION TOTALS | $ 270,645.70| $ 229,864.50]| $ 290,094.65
—————————————————————————————————————————— B e et s S
CONTRACT TOTALS | $ 270,645.70| $ 229,864.50]| $ 290,094.65




MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/17/07
PAGE : 005 -3

CALL ORDER : 005 CONTRACT ID 10C07 Powell Sanders
LETTING DATE 12/06/07 9:00 AM DISTRICT
I ( 3 ) 6390 | I ( )
|H L CONSTRUCTION INC | |
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T ettt e Bt e e e e e e e
SECTION 0001 LOCATION 1 - GUARDRAIL AND DELINEATOR INSTALLATION - 13%
| | |
0010 104030010 5000.000 UNIT | 1.00000 5000.00] |
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 37500.00000 37500.00] |
MOBILIZATION | | |
0030 203020375 131.000 CUYD | 50.00000 6550.00| |
EMBANKMENT IN PLACE | | |
0040 557010542 342.000 LNFT | 110.00000 37620.00]| |
REV BRIDGE RAIL-CONC BARRIER | | |
0050 606010030 1025.000 LNFT | 19.50000 19987.50]| |
GUARD RAIL-STEEL | | |
0060 606010040 3726.000 LNET | 34.00000 126684.00]| |
GUARD RAIL-STEEL BOX BEAM | | |
0070 606010230 4.000 EACH | 3200.00000 12800.00]| |
GUARD RAIL-STL/BR APPR-TY 3 I [ [
0080 606010385 406.000 LNFT | 1.00000 406.00]| |
REMOVE GUARD RAIL I [ [
0090 606010641 4.000 EACH | 4400.00000 17600.00]| |
GD RL BOX BEAM OPT TERM SEC I [ [
0100 606010642 2.000 EACH | 2800.00000 5600.00] |
GUARD RAIL-OPTIONAL TERM SECT I [ [
0110 618030080 LUMP | 40000.00000 40000.00] |
TRAFFIC CONTROL I [ [
0120 619010086 18.000 SQFT | 35.00000 630.00| |
SIGNS-ALUM REFL SHEET IV [ [ [
0130 619010200 7.000 EACH | 150.00000 1050.00] |
RESET SIGNS | | |
0140 619010480 28.000 LNFT | 12.00000 336.00] |
POLES-TREATED TIMBER-BARN 4 IN | | |
0150 619011010 37.000 EACH | 30.00000 1110.00] |
DELINEATOR DES A I [ [
0160 619011040 4.000 EACH | 32.00000 128.00]| |
DELINEATOR DES D I [ [
0170 619011060 11.000 EACH | 32.00000 352.00] |
DELINEATOR DES F I [ [
SECTION TOTALS | $ 313,353.50] | $
—————————————————————————————————————————— T i et e e e
CONTRACT TOTALS | $ 313,353.50] 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 006 -1
TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 03CO07 COUNTIES : Cascade
LETTING DATE : 12/06/07 9:00 AM DISTRICT : 3
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : SF069-SIGNING-KINGS HILL N
PROJECT (S) : (6083075000) HSIP 60-2(75)29
SF069-SIGNING-KINGS HILL N

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 214,622.23 138.0957% 100.0000%
1 6576 WESTERN TRAFFIC CONTROL INC $ 155,415.57 100.0000% 72.4135%
2 3847 ROCKY MOUNTAIN TRAFFIC CONTROL INC $ 160,992.15 103.5882% 75.0119%
3 4227 HIGHWAY TECHNOLOGIES INC - MISSOULA $ 161,650.23 104.0116% 75.3185%
4 2089 OMO CONSTRUCTION INC $ 163,057.13 104.9169% 75.9740%
5 6234 HIGHWAY SPECIALTIES INC $ 186,202.12 119.8092% 86.7581%
6 6390 H L CONSTRUCTION INC $ 254,269.40 163.6061% 118.4730%
7 6701 G S T INC $ 274,140.04 176.3916% 127.7314%
I( 0 ) -EST- I( 1 ) 6576 I( 2 ) 3847
| ENGINEER'S ESTIMATE |WESTERN TRAFFIC CONTROL INC |ROCKY MOUNTAIN TRAFFIC CONTRO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R S L
SECTION 0001 SIGNING
[ I [
0010 104030010 7000.000 UNIT | 1.00000 7000.00| 1.00000 7000.00| 1.00000 7000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 30000.00000 30000.00| 6500.00000 6500.00| 5000.00000 5000.00
MOBILIZATION | | |
0030 618030080 LUMP | 30000.00000 30000.00| 6000.00000 6000.00| 10000.00000 10000.00
TRAFFIC CONTROL | | |
0040 619010051 264.600 SQFT | 23.00000 6085.80| 20.00000 5292.00| 20.00000 5292.00
SIGNS-ALUM SHEET INCR (I) | | |
0050 619010058 55.200 SQFT | 27.00000 1490.40| 26.00000 1435.20]| 20.00000 1104.00
SIGNS-ALUM SHEET INCR IV | | |
0060 619010075 124.800 SQFT | 21.00000 2620.80] 18.50000 2308.80] 20.00000 2496.00
SIGNS-ALUM REFL SHEET (I) | | |
0070 619010086 1254.400 SQFT | 24.00000 30105.60] 16.00000 20070.40]| 20.00000 25088.00
SIGNS-ALUM REFL SHEET IV | | |
0080 619010200 1.000 EACH | 175.00000 175.00] 200.00000 200.00] 300.00000 300.00
RESET SIGNS | | |
0090 619010230 179.000 EACH | 47.00000 8413.00] 30.00000 5370.00]| 25.00000 4475.00
REMOVE SIGNS | | |
0100 619010240 14.000 EACH | 145.00000 2030.00] 100.00000 1400.00] 200.00000 2800.00
REMOVE SIGNS-GUIDE | | |
0110 619010300 2915.900 LB [ 4.75000 13850.53| 4.50000 13121.55| 5.50000 16037.45
I

POSTS-TUBULAR STEEL | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 006 -2
TABULATION OF BIDS
CALL ORDER : 006 CONTRACT ID : 03C07 COUNTIES : Cascade
LETTING DATE : 12/06/07 9:00 AM DISTRICT
I[( 0 ) -EST- I( 1 ) 6576 I ( ) 3847
|ENGINEER'S ESTIMATE |WESTERN TRAFFIC CONTROL INC |ROCKY MOUNTAIN TRAFFIC CONTRO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0120 619010310 984.000 LB | 3.50000 3444.00] 4.20000 4132.80| 4.50000 4428.00
POSTS-STEEL U SIGN | | |
0130 619010320 2549.400 LB | 6.50000 16571.10] 5.30000 13511.82]| 5.50000 14021.70
POSTS-STEEL STRUCTURAL SIGN | | |
0140 619010480 1628.000 LNFT | 8.75000 14245.00| 8.00000 13024.00]| 10.00000 16280.00
POLES-TREATED TIMBER-BARN 4 IN | | |
0150 619010490 542.000 LNFT | 9.50000 5149.00] 9.25000 5013.50] 10.00000 5420.00
POLES-TREATED TIMBER-BARN 5 IN | | |
0160 619010722 4.000 EACH | 840.00000 3360.00] 850.00000 3400.00] 750.00000 3000.00
FRANG SIGN POST BKWY- S4 X 7.7 | | |
0170 619010724 4.000 EACH | 800.00000 3200.00] 850.00000 3400.00] 750.00000 3000.00
FRANG SIGN POST BKWY - S5 X 10 | | |
0180 619010730 4.000 EACH | 925.00000 3700.00] 1100.00000 4400.00] 750.00000 3000.00
FRANG SIGN POST BKWY - W8 X 18 | | |
0190 619010742 17.000 EACH | 725.00000 12325.00]| 850.00000 14450.00]| 750.00000 12750.00
FRANG SIGN POST BKWY-3.5IN RD | | |
0200 619010744 4.000 EACH | 750.00000 3000.00] 875.00000 3500.00] 750.00000 3000.00
FRANG SIGN POST BKWY - 4 IN RD [ [ |
0210 619011030 98.000 EACH | 21.00000 2058.00| 28.75000 2817.50]| 22.00000 2156.00
DELINEATOR DES C | | |
0220 619011040 48.000 EACH | 26.00000 1248.00] 32.75000 1572.00] 22.00000 1056.00
DELINEATOR DES D | | |
0230 619011060 599.000 EACH | 24.00000 14376.00| 29.00000 17371.00]| 22.00000 13178.00
DELINEATOR DES F | | |
0240 619011174 5.000 EACH | 35.00000 175.00] 25.00000 125.00] 22.00000 110.00
TOP MTD BR RAIL DELIN DES F [ | |
SECTION TOTALS | $ 214,622.23| $ 155,415.57| $ 160,992.15
—————————————————————————————————————————— et ettt et e e L P
CONTRACT TOTALS | $ 214,622.23| $ 155,415.57| $ 160,992.15




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 006 -3
TABULATION OF BIDS
CALL ORDER : 006 CONTRACT ID COUNTIES : Cascade
LETTING DATE : 12/06/07 9:00 AM DISTRICT
I[( 3 ) 4227 I( 4 ) 2089 I( 5 ) 6234
|HIGHWAY TECHNOLOGIES INC - M |OMO CONSTRUCTION INC |HIGHWAY SPECIALTIES INC
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001 SIGNING
| | |
0010 104030010 7000.000 UNIT | 1.00000 7000.00] 1.00000 7000.00] 1.00000 7000.00
MISCELLANEOUS WORK I [ [
0020 109200005 LUMP | 10250.00000 10250.00]| 3200.00000 3200.00] 13000.00000 13000.00
MOBILIZATION I I [
0030 618030080 LUMP | 7500.00000 7500.00] 37500.00000 37500.00| 12500.00000 12500.00
TRAFFIC CONTROL I [ [
0040 619010051 264.600 SQFT | 26.50000 7011.90] 22.14000 5858.24| 27.00000 7144.20
SIGNS-ALUM SHEET INCR (I) I [ [
0050 619010058 55.200 SQFT | 28.00000 1545.60]| 29.21000 1612.39] 28.00000 1545.60
SIGNS-ALUM SHEET INCR IV I [ [
0060 619010075 124.800 SQFT | 23.00000 2870.40| 16.25000 2028.00]| 25.00000 3120.00
SIGNS-ALUM REFL SHEET (I) I I [
0070 619010086 1254.400 SQFT | 23.00000 28851.20| 15.58000 19543.55]| 23.00000 28851.20
SIGNS-ALUM REFL SHEET IV I [ [
0080 619010200 1.000 EACH | 75.00000 75.00] 106.24000 106.24| 200.00000 200.00
RESET SIGNS | | |
0090 619010230 179.000 EACH | 25.00000 4475.00] 32.50000 5817.50] 75.00000 13425.00
REMOVE SIGNS | | |
0100 619010240 14.000 EACH | 75.00000 1050.00] 188.60000 2640.40] 210.00000 2940.00
REMOVE SIGNS-GUIDE | | |
0110 619010300 2915.900 LB | 3.80000 11080.42]| 3.69000 10759.67| 6.30000 18370.17
POSTS-TUBULAR STEEL I [ [
0120 619010310 984.000 LB | 3.10000 3050.40] 2.47000 2430.48| 5.00000 4920.00
POSTS-STEEL U SIGN I [ [
0130 619010320 2549.400 LB | 3.65000 9305.31] 3.23000 8234.56| 4.25000 10834.95
POSTS-STEEL STRUCTURAL SIGN I [ [
0140 619010480 1628.000 LNFT | 10.75000 17501.00]| 8.37000 13626.36]| 10.50000 17094.00
POLES-TREATED TIMBER-BARN 4 IN I I [
0150 619010490 542.000 LNFT | 11.00000 5962.00] 8.50000 4607.00] 12.00000 6504.00
POLES-TREATED TIMBER-BARN 5 IN I [ [
0160 619010722 4.000 EACH | 900.00000 3600.00] 682.85000 2731.40] 925.00000 3700.00
FRANG SIGN POST BKWY- S4 X 7.7 I [ [
0170 619010724 4.000 EACH | 900.00000 3600.00] 682.85000 2731.40] 935.00000 3740.00
FRANG SIGN POST BKWY - S5 X 10 | | |
0180 619010730 4.000 EACH | 1000.00000 4000.00] 897.52000 3590.08] 940.00000 3760.00
FRANG SIGN POST BKWY - W8 X 18 I [ [
0190 619010742 17.000 EACH | 700.00000 11900.00]| 660.67000 11231.39]| 410.00000 6970.00
FRANG SIGN POST BKWY-3.5IN RD I I [
0200 619010744 4.000 EACH | 700.00000 2800.00] 680.68000 2722.72] 410.00000 1640.00
|

FRANG SIGN POST BKWY - 4 IN RD



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 006 -4
TABULATION OF BIDS
CALL ORDER 006 CONTRACT ID : 03C07 COUNTIES : Cascade
LETTING DATE : 12/06/07 9:00 AM DISTRICT : 3
[ ) 4227 I( 4 ) 2089 I( 5 ) 6234
| HIGHWAY TECHNOLOGIES INC - M |OMO CONSTRUCTION INC |HIGHWAY SPECIALTIES INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0210 619011030 98.000 EACH | 25.00000 2450.00| 20.75000 2033.50] 18.00000 1764.00
DELINEATOR DES C | | |
0220 619011040 48.000 EACH | 27.00000 1296.00] 22.00000 1056.00] 30.00000 1440.00
DELINEATOR DES D | | |
0230 619011060 599.000 EACH | 24.00000 14376.00| 20.00000 11980.00| 26.00000 15574.00
DELINEATOR DES F | | |
0240 619011174 5.000 EACH | 20.00000 100.00] 3.25000 16.25| 33.00000 165.00
TOP MTD BR RAIL DELIN DES F | | |
SECTION TOTALS | $ 161,650.23] 163,057.13] $ 186,202.12
—————————————————————————————————————————— B e et s S
CONTRACT TOTALS [ $ 161,650.23| 163,057.13] $ 186,202.12




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 006 -5
TABULATION OF BIDS

CALL ORDER : 006 CONTRACT ID : 03CO07 COUNTIES : Cascade
LETTING DATE : 12/06/07 9:00 AM DISTRICT . 3
| ( 6 ) 6390 | ( 7 ) 6701 | ( )
|H L. CONSTRUCTION INC |G S T INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et i S Sttt T
SECTION 0001 SIGNING
| | |
0010 104030010 7000.000 ©UNIT | 1.00000 7000.00] 1.00000 7000.00]
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 30000.00000 30000.00] 10500.00000 10500.00]
MOBILIZATION | | |
0030 618030080 LUMP | 25000.00000 25000.00] 92200.00000 92200.00]|
TRAFFIC CONTROL | | |
0040 619010051 264.600 SQFT | 20.00000 5292.00] 28.95000 7660.17|
SIGNS-ALUM SHEET INCR (I) | | |
0050 619010058 55.200 SQFT | 25.00000 1380.00] 29.75000 1642.20]|
SIGNS-ALUM SHEET INCR IV | | |
0060 619010075 124.800 SQFT | 20.00000 2496.00]| 24.80000 3095.04]
SIGNS-ALUM REFL SHEET (I) | | |
0070 619010086 1254.400 SQFT | 25.00000 31360.00] 20.90000 26216.96|
SIGNS-ALUM REFL SHEET IV | | |
0080 619010200 1.000 EACH | 150.00000 150.00] 200.00000 200.00]|
RESET SIGNS | | |
0090 619010230 179.000 EACH | 50.00000 8950.00]| 40.00000 7160.00|
REMOVE SIGNS | | |
0100 619010240 14.000 EACH | 250.00000 3500.00] 175.00000 2450.00]
REMOVE SIGNS-GUIDE | | |
0110 619010300 2915.900 LB | 8.00000 23327.20]| 8.75000 25514.13|
POSTS-TUBULAR STEEL | | |
0120 619010310 984.000 LB | 8.00000 7872.00| 3.40000 3345.60]
POSTS-STEEL U SIGN | | |
0130 619010320 2549.400 LB | 8.00000 20395.20]| 5.60000 14276.64|
POSTS-STEEL STRUCTURAL SIGN | | |
0140 619010480 1628.000 LNFT | 12.00000 19536.00] 11.15000 18152.20]
POLES-TREATED TIMBER-BARN 4 IN | | |
0150 619010490 542.000 LNFT | 15.00000 8130.00] 11.05000 5989.10]
POLES-TREATED TIMBER-BARN 5 IN | | |
0160 619010722 4.000 EACH | 1100.00000 4400.00] 900.00000 3600.00]
FRANG SIGN POST BKWY- S4 X 7.7 | | |
0170 619010724 4.000 EACH | 1100.00000 4400.00] 915.00000 3660.00]
FRANG SIGN POST BKWY - S5 X 10 | | |
0180 619010730 4.000 EACH | 900.00000 3600.00] 1345.00000 5380.00]
FRANG SIGN POST BKWY - W8 X 18 | | |
0190 619010742 17.000 EACH | 1000.00000 17000.00] 825.00000 14025.00]
FRANG SIGN POST BKWY-3.5IN RD | | |
0200 619010744 4.000 EACH | 1100.00000 4400.00] 825.00000 3300.00]
|

FRANG SIGN POST BKWY - 4 IN RD



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 006 -6
TABULATION OF BIDS
CALL ORDER : 006 CONTRACT ID : 03C07 COUNTIES : Cascade
LETTING DATE : 12/06/07 9:00 AM DISTRICT : 3
[ 6 ) 6390 I( 7 ) 6701 |
|H L CONSTRUCTION INC |G 8 T INC [
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0210 619011030 98.000 EACH | 35.00000 3430.00] 24.50000 2401.00]|
DELINEATOR DES C | | |
0220 619011040 48.000 EACH | 32.00000 1536.00] 26.50000 1272.00]
DELINEATOR DES D | | |
0230 619011060 599.000 EACH | 35.00000 20965.00| 25.00000 14975.00|
DELINEATOR DES F | | |
0240 619011174 5.000 EACH | 30.00000 150.00] 25.00000 125.00]
TOP MTD BR RAIL DELIN DES F | | |
SECTION TOTALS | $ 254,269.40]| 274,140.04|
—————————————————————————————————————————— B e et s S
CONTRACT TOTALS [ $ 254,269.40] 274,140.04|




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 007 -1
TABULATION OF BIDS

CALL ORDER : 007 CONTRACT ID : 06CO07 COUNTIES : Cascade
LETTING DATE : 12/06/07 9:00 AM DISTRICT : 3
CONTRACT TIME : 25 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : 2000 - SFTY IMPVMT - GTF - EAST
PROJECT (S) : (4716067000) HSIP 60-2(67)90
2000 - SFTY IMPVMT - GTF - EAST

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 229,454.50 88.5113% 100.0000%
1 2059 UNITED MATERIALS OF GREAT FALLS INC $ 259,237.61 100.0000% 112.9800%
I ( 0 ) -EST- I ( 1 ) 2059 I ( )
| ENGINEER'S ESTIMATE |UNITED MATERIALS OF GREAT FA |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— g
SECTION 0001  INSTALL ACCELERATION LANE, GRADE D COMMERCIAL, ELECTRICAL, P
| | |
0010 104100000 5000.000 ©UNIT | 1.00000 5000.00] 1.00000 5000.00]
MISCELLANEOUS WORK I I [
0020 105100200 0.200 CRKM | 6000.00000 1200.00] 31800.00000 6360.00|
FINISH GRADE CONTROL I [ [
0030 109200000 LUMP | 30000.00000 30000.00]| 29000.00000 29000.00]|
MOBILIZATION I [ [
0040 202220000 59.900 M | 30.00000 1797.00| 52.60000 3150.74|
REMOVE MEDIAN CURB I [ [
0050 203100000 889.000 M3 | 14.00000 12446.00| 30.30000 26936.70|
EXCAVATION-UNCLASSIFIED I [ [
0060 301270000 547.000 M3 | 50.00000 27350.00]| 52.70000 28826.90|
CRUSHED AGGREGATE COURSE | I I
0070 301440020 1971.000 M2 | 1.50000 2956.50] 1.50000 2956.50]
COVER - TYPE 2 [ [ [
0080 401040500 192.000 MT | 125.00000 24000.00] 96.10000 18451.20]
PLANT MIX GR D - COMMERCIAL | I [
0090 402225000 3.600 MT | 600.00000 2160.00] 472 .20000 1699.92|
EMULSIFIED ASPHALT CRS-2P | | [
0100 608500100 218.100 M2 | 75.00000 16357.50] 74 .50000 16248.45)|
CONCRETE 100 MM I | [
0110 609100000 82.700 M | 85.00000 7029.50] 148.00000 12239.60]
CURB-CONCRETE MEDIAN TYPE A I [ [
0120 610300000 1471.000 M2 | 15.00000 22065.00] 10.00000 14710.00]
SODDING | I [
0130 616010000 2.500 M3 | 1800.00000 4500.00] 2125.00000 5312.50]
FOUNDATION-CONCRETE I I [
0140 616041000 132.000 M | 50.00000 6600.00| 49.00000 6468.00|
|

CONDUIT-STEEL 41 MM RIGID | |



MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/17/07
PAGE 007 -2
TABULATION OF BIDS
CALL ORDER : 007 CONTRACT ID 06C07 COUNTIES : Cascade
LETTING DATE : 12/06/07 9:00 AM DISTRICT 3
(¢ 0 ) -EST- I ( 1 ) 2059 I ( )
|ENGINEER'S ESTIMATE |UNITED MATERIALS OF GREAT FA |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et i S Sttt T
0150 616053000 21.000 M | 60.00000 1260.00]| 62.50000 1312.50]|
CONDUIT-STEEL 53 MM RIGID | | |
0160 616480000 3.000 EACH | 450.00000 1350.00] 400.00000 1200.00]|
PULL BOX-CONCRETE TYPE 1 | | |
0170 617010060 740.000 M | 5.00000 3700.00] 5.00000 3700.00]|
CONDUCTOR-COPPER AWG6-600V | | |
0180 617010100 545.000 M | 2.50000 1362.50]| 2.80000 1526.00]|
CONDUCTOR-COPPER AWG10-600V | | |
0190 617100570 4.000 EACH | 2500.00000 10000.00]| 3025.00000 12100.00|
STANDARD-STL TYPE 10-A-500-7 | | |
0200 617610400 1.000 EACH | 2500.00000 2500.00] 2750.00000 2750.00]
SERV ASSEMBLY-40 AMP | | |
0210 617800100 LUMP | 300.00000 300.00] 3025.00000 3025.00]
REMOVE AND SALVAGE | | |
0220 617800200 LUMP | 600.00000 600.00] 835.00000 835.00]|
REMOVE AND RESET MISC ITEMS | | |
0230 618020000 LUMP | 25000.00000 25000.00] 35000.00000 35000.00]
TRAFFIC CONTROL | | |
0240 619034010 5.780 M2 | 300.00000 1734.00] 440.00000 2543.20]
SIGNS-SHEET ALUM REFL SHT IV | | |
0250 619110000 199.300 KG | 12.00000 2391.60] 21.00000 4185.30]|
POSTS-TUBULAR STEEL | | |
0260 619140000 67.300 KG | 13.00000 874.90| 17.00000 1144.10|
POSTS-TUBULAR STEEL-SQ-PERF | | |
0270 619214000 9.000 M | 140.00000 1260.00] 135.00000 1215.00]
POLES-TREATED TIMBER CLASS 4 | | |
0280 619337000 1.000 EACH | 900.00000 900.00] 1150.00000 1150.00]
FRANG SIGN POST BKWY 89 MM RD | | |
0290 619355000 1.000 EACH | 475.00000 475.00] 460.00000 460.00|
SQ TBLR SLIP BASE BKWY 76 MM | | |
0300 619570100 2.000 EACH | 75.00000 150.00] 120.00000 240.00]|
DELINEATOR-FLEX SURF MTD WH | | |
0310 619700000 6.000 EACH | 50.00000 300.00] 28.00000 168.00]|
REMOVE SIGNS | | |
0320 620010000 28.000 L | 7.00000 196.00]| 11.00000 308.00]
STRIPING-WHITE PAINT | | |
0330 620020000 7.000 L | 7.00000 49.00] 11.00000 77.00]
STRIPING-YELLOW PAINT | | |
0340 620030000 7.000 L | 27.00000 189.00] 55.00000 385.00]
WORDS AND SYMBOLS-WHITE PAINT | | |
0350 620045000 50.000 L | 85.00000 4250.00] 45.00000 2250.00]
|

YELLOW CURB MARKING EPOXY



MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 007 -3
TABULATION OF BIDS
CALL ORDER 007 CONTRACT ID : 06CO7 COUNTIES : Cascade
LETTING DATE : 12/06/07 9:00 AM DISTRICT : 3
(¢ 0 ) -EST- I ( 1 ) 2059 I ( )
|ENGINEER'S ESTIMATE |UNITED MATERIALS OF GREAT FA |
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0360 620110000 36.000 L I 28.00000 1008.00] 23.00000 828.00|
STRIPING-WHITE EPOXY I [ [
0370 620120000 9.000 L I 28.00000 252.00] 23.00000 207.00]
STRIPING-YELLOW EPOXY I [ [
0380 620130000 9.000 L | 100.00000 900.00] 110.00000 990.00]
WORDS/SYMBOLS-WHITE EPOXY I I [
0390 622220000 1426.000 M2 | 3.50000 4991.00] 3.00000 4278.00]|
GEOTEXTILE STABILIZATION I [ [
SECTION TOTALS | $ 229,454.50| 259,237.61| $
—————————————————————————————————————————— B e et s S
CONTRACT TOTALS I $ 229,454.50]| 259,237.61| $




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 008 -1
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID COUNTIES : Cascade
LETTING DATE : 12/06/07 9:00 AM DISTRICT
CONTRACT TIME WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : SF069 - SIGNING - S OF GREAT FALLS
PROJECT (S) (6062006000) HSIP 226-1(6)1
SF069 - SIGNING - S OF GREAT FALLS
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 53,724.95 133.1301% 100.0000%
1 2089 OMO CONSTRUCTION INC $ 40,355.21 100.0000% 75.1145%
2 6576 WESTERN TRAFFIC CONTROL INC $ 45,438.45 112.5962% 84.5761%
3 3847 ROCKY MOUNTAIN TRAFFIC CONTROL INC $ 46,861.00 116.1213% 87.2239%
4 4227 HIGHWAY TECHNOLOGIES INC - MISSOULA $ 49,622.60 122.9645% 92.3642%
5 6701 G S T INC $ 54,123.90 134.1187% 100.7426%
6 6234 HIGHWAY SPECIALTIES INC $ 57,759.40 143.1275% 107.5095%
7 6390 H L CONSTRUCTION INC $ 74,209.00 183.8895% 138.1276%
I( 0 ) -EST- [( 1 ) 2089 I( 2 ) 6576
|ENGINEER'S ESTIMATE |OMO CONSTRUCTION INC |WESTERN TRAFFIC CONTROL INC
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
SECTION 0001 SIGNING
| | |
0010 104030010 3000.000 UNIT | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
MISCELLANEOUS WORK | I [
0020 109200005 LUMP | 8200.00000 8200.00] 3800.00000 3800.00] 2800.00000 2800.00
MOBILIZATION I [ [
0030 618030005 10000.000 UNIT | 1.00000 10000.00] 0.74000 7400.00] 1.00000 10000.00
TRAFFIC CONTROL DEVICES CB | I I
0040 619010075 46.200 SQFT | 23.00000 1062.60] 24.28000 1121.74| 18.00000 831.60
SIGNS-ALUM REFL SHEET (I) [ [ [
0050 619010086 584.600 SQFT | 16.00000 9353.60] 15.80000 9236.68| 16.00000 9353.60
SIGNS-ALUM REFL SHEET IV I [ [
0060 619010230 66.000 EACH | 35.00000 2310.00] 28.96000 1911.36] 35.00000 2310.00
REMOVE SIGNS I I [
0070 619010310 337.000 LB | 2.75000 926.75] 2.59000 872.83| 4.25000 1432.25
POSTS-STEEL U SIGN I | [
0080 619010480 240.000 LNFT | 12.00000 2880.00] 8.96000 2150.40] 7.50000 1800.00
POLES-TREATED TIMBER-BARN 4 IN I [ [
0090 619010490 624.000 LNFT | 14.00000 8736.00] 8.20000 5116.80] 8.25000 5148.00
POLES-TREATED TIMBER-BARN 5 IN I [ [
0100 619011030 20.000 EACH | 22.00000 440.00] 19.75000 395.00]| 29.75000 595.00
DELINEATOR DES C I [ [
0110 619011040 16.000 EACH | 30.00000 480.00] 20.90000 334.40] 32.00000 512.00
|

DELINEATOR DES D



MONTANA DEPARTMENT OF TRANSPORTATION

DATE : 12/17/07
PAGE : 008 -2
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID : 02C07 COUNTIES : Cascade
LETTING DATE : 12/06/07 9:00 AM DISTRICT 3
I[( 0 ) -EST- [( 1 ) 2089 I( 2 ) 6576
|ENGINEER'S ESTIMATE |OMO CONSTRUCTION INC |WESTERN TRAFFIC CONTROL INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0120 619011060 264.000 EACH | 24.00000 6336.00] 19.00000 5016.00] 29.00000 7656.00
DELINEATOR DES F | | |
SECTION TOTALS | $ 53,724.95] $ 40,355.21] $ 45,438.45
—————————————————————————————————————————— e e O T T
CONTRACT TOTALS [ $ 53,724.95] $ 40,355.21] $ 45,438.45




MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/17/07
PAGE : 008 -3
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID : 02C07 COUNTIES : Cascade
LETTING DATE : 12/06/07 9:00 AM DISTRICT : 3
[( 3 ) 3847 (4 ) 4227 I( 5 ) 6701
| ROCKY MOUNTAIN TRAFFIC CONTR |HIGHWAY TECHNOLOGIES INC - M |G S T INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T Sttt e It TP
SECTION 0001  SIGNING
| | |
0010 104030010 3000.000 UNIT | 1.00000 3000.00]| 1.00000 3000.00]| 1.00000 3000.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 5000.00000 5000.00| 4000.00000 4000.00| 4350.00000 4350.00
MOBILIZATION | | |
0030 618030005 10000.000 UNIT | 0.80000 8000.00| 0.75000 7500.00| 0.90000 9000.00
TRAFFIC CONTROL DEVICES CB | | |
0040 619010075 46.200 SQFT | 20.00000 924.00] 22.00000 1016.40]| 20.00000 924.00
SIGNS-ALUM REFL SHEET (I) | | |
0050 619010086 584.600 SQFT | 20.00000 11692.00| 22.00000 12861.20]| 23.00000 13445.80
SIGNS-ALUM REFL SHEET IV | | |
0060 619010230 66.000 EACH | 20.00000 1320.00]| 25.00000 1650.00| 40.00000 2640.00
REMOVE SIGNS | | |
0070 619010310 337.000 LB | 5.00000 1685.00| 3.00000 1011.00]| 5.30000 1786.10
POSTS-STEEL U SIGN | | |
0080 619010480 240.000 LNFT | 10.00000 2400.00] 12.00000 2880.00] 12.45000 2988.00
POLES-TREATED TIMBER-BARN 4 IN | | |
0090 619010490 624.000 LNFT | 10.00000 6240.00]| 14.00000 8736.00| 14.00000 8736.00
POLES-TREATED TIMBER-BARN 5 IN | | |
0100 619011030 20.000 EACH | 22.00000 440.00] 24.00000 480.00| 26.90000 538.00
DELINEATOR DES C | | |
0110 619011040 16.000 EACH | 22.00000 352.00]| 26.00000 416.00| 32.00000 512.00
DELINEATOR DES D | | |
0120 619011060 264.000 EACH | 22.00000 5808.00| 23.00000 6072.00]| 23.50000 6204.00
DELINEATOR DES F | | |
SECTION TOTALS | $ 46,861.00] 49,622.60]| $ 54,123.90
—————————————————————————————————————————— et ettt et e e L P
CONTRACT TOTALS | $ 46,861.00] 49,622.60] $ 54,123.90




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 008 -4
TABULATION OF BIDS

CONTRACT TOTALS

CALL ORDER : 008 CONTRACT ID : 02C07 COUNTIES : Cascade
LETTING DATE : 12/06/07 9:00 AM DISTRICT : 3
I( 6 ) 6234 I( 7 ) 6390 I ( )
|HIGHWAY SPECIALTIES INC |[H L CONSTRUCTION INC [
LINE NO / ITEM CODE / ALT I | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001 SIGNING
| | |
0010 104030010 3000.000 UNIT | 1.00000 3000.00] 1.00000 3000.00]
MISCELLANEOUS WORK I | [
0020 109200005 LUMP | 5200.00000 5200.00] 15000.00000 15000.00]|
MOBILIZATION I | [
0030 618030005 10000.000 UNIT | 0.80000 8000.00]| 0.50000 5000.00]
TRAFFIC CONTROL DEVICES CB I | |
0040 619010075 46.200 SQFT | 25.00000 1155.00] 30.00000 1386.00]
SIGNS-ALUM REFL SHEET (I) I | |
0050 619010086 584.600 SQFT | 24.00000 14030.40]| 35.00000 20461.00]|
SIGNS-ALUM REFL SHEET IV I | |
0060 619010230 66.000 EACH | 65.00000 4290.00] 50.00000 3300.00]
REMOVE SIGNS I | |
0070 619010310 337.000 LB | 6.00000 2022.00] 10.00000 3370.00]
POSTS-STEEL U SIGN I I [
0080 619010480 240.000 LNFT | 10.90000 2616.00]| 12.00000 2880.00]
POLES-TREATED TIMBER-BARN 4 IN I [ |
0090 619010490 624.000 LNET | 15.00000 9360.00] 15.00000 9360.00]
POLES-TREATED TIMBER-BARN 5 IN I | [
0100 619011030 20.000 EACH | 28.00000 560.00] 35.00000 700.00]
DELINEATOR DES C I [ [
0110 619011040 16.000 EACH | 29.00000 464.00| 32.00000 512.00]
DELINEATOR DES D | I [
0120 619011060 264.000 EACH | 26.75000 7062.00] 35.00000 9240.00]
DELINEATOR DES F | [ [
SECTION TOTALS I $ 57,759.40] $ 74,209.00] $
—————————————————————————————————————————— et ettt et e e L P
|




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 009 -1
TABULATION OF BIDS

CALL ORDER : 009 CONTRACT ID : 05C07 COUNTIES : Gallatin
LETTING DATE : 12/06/07 9:00 AM DISTRICT 2
CONTRACT TIME : 10 WORKING DAYS (AVAILABLE DAYS)

CONTRACT DESCRIPTION : SF069 - SIGNING - N OF BOZEMAN
PROJECT (S) : (6057036000) HSIP 86-1(36)21
SF069 - SIGNING - N OF BOZEMAN

VENDOR RANKING :

TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 14,124.00 126.2862% 100.0000%
1 2089 OMO CONSTRUCTION INC $ 11,184.12 100.0000% 79.1852%
2 4227 HIGHWAY TECHNOLOGIES INC - MISSOULA $ 11,830.00 105.7750% 83.7581%
3 6824 BRIDGER SIGNING AND SUPPLY INC $ 12,580.00 112.4809% 89.0683%
4 6576 WESTERN TRAFFIC CONTROL INC $ 15,132.00 135.2990% 107.1368%
5 6701 G S T INC $ 22,398.20 200.2679% 158.5826%
6 6390 H L CONSTRUCTION INC $ 33,732.00 301.6062% 238.8275%
I( O ) -EST- [( 1 ) 2089 [( 2 ) 4227
|ENGINEER'S ESTIMATE |OMO CONSTRUCTION INC | HIGHWAY TECHNOLOGIES INC - MI
LINE NO / ITEM CODE / ALT I [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 SIGNING AND DELINEATION
| | |
0010 104030010 500.000 UNIT | 1.00000 500.00]| 1.00000 500.00]| 1.00000 500.
MISCELLANEOUS WORK I [ [
0020 109200005 LUMP | 1500.00000 1500.00] 3000.00000 3000.00] 1950.00000 1950.
MOBILIZATION I [ [
0030 618030080 LUMP | 2000.00000 2000.00] 2080.00000 2080.00] 2750.00000 2750.
TRAFFIC CONTROL I [ [
0040 619010086 84.000 SQFT | 30.00000 2520.00] 12.68000 1065.12| 22.00000 1848.
SIGNS-ALUM REFL SHEET IV I I [
0050 619010230 8.000 EACH | 50.00000 400.00] 28.99000 231.92| 20.00000 160.
REMOVE SIGNS I I [
0060 619010480 56.000 LNFT | 12.00000 672.00] 8.43000 472.08| 12.00000 672.
POLES-TREATED TIMBER-BARN 4 IN I I [
0070 619010490 68.000 LNFT | 14.00000 952.00] 8.11000 551.48]| 12.50000 850.
POLES-TREATED TIMBER-BARN 5 IN | I [
0080 619011177 124.000 EACH | 45.00000 5580.00] 26.48000 3283.52| 25.00000 3100.
DELINEATOR-FLEX DRIVABLE WH I I [
SECTION TOTALS I $ 14,124.00] $ 11,184.12| $ 11,830
—————————————————————————————————————————— gy
|

CONTRACT TOTALS




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 009 -2
TABULATION OF BIDS
CALL ORDER : 009 CONTRACT ID COUNTIES : Gallatin
LETTING DATE : 12/06/07 9:00 AM DISTRICT
I ( 3 ) 6824 I ( 4 ) 6576 I ( 5 ) 6701
|BRIDGER SIGNING AND SUPPLY I |WESTERN TRAFFIC CONTROL INC |G S T INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e T
SECTION 0001 SIGNING AND DELINEATION
| | |
0010 104030010 500.000 UNIT | 1.00000 500.00] 1.00000 500.00]| 1.00000 500.00
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 2000.00000 2000.00] 2000.00000 2000.00]| 3350.00000 3350.00
MOBILIZATION | | |
0030 618030080 LUMP | 2000.00000 2000.00]| 3800.00000 3800.00] 8140.00000 8140.00
TRAFFIC CONTROL | | |
0040 619010086 84.000 SQFT | 20.00000 1680.00] 20.00000 1680.00] 28.90000 2427.60
SIGNS-ALUM REFL SHEET IV | | |
0050 619010230 8.000 EACH | 25.00000 200.00| 45.00000 360.00] 35.25000 282.00
REMOVE SIGNS | | |
0060 619010480 56.000 LNFT | 10.00000 560.00]| 9.50000 532.00] 11.90000 666.40
POLES-TREATED TIMBER-BARN 4 IN | | |
0070 619010490 68.000 LNFT | 10.00000 680.00| 10.00000 680.00| 13.15000 894.20
POLES-TREATED TIMBER-BARN 5 IN | | |
0080 619011177 124.000 EACH | 40.00000 4960.00] 45.00000 5580.00]| 49.50000 6138.00
DELINEATOR-FLEX DRIVABLE WH | | |
SECTION TOTALS | $ 12,580.00] $ 15,132.00] $ 22,398.20
—————————————————————————————————————————— e e L L L L L e L L e
CONTRACT TOTALS | $ 12,580.00] $ 15,132.00] $ 22,398.20




MONTANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/17/07
PAGE : 009 -3

CALL ORDER : 009 CONTRACT ID Gallatin
LETTING DATE : 12/06/07 9:00 AM DISTRICT
I ( 6 ) 6390 | I ( )
|H L. CONSTRUCTION INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T e T
SECTION 0001 SIGNING AND DELINEATION
| | |
0010 104030010 500.000 UNIT | 1.00000 500.00] |
MISCELLANEOUS WORK | | |
0020 109200005 LUMP | 7000.00000 7000.00]| |
MOBILIZATION | | |
0030 618030080 LUMP | 15000.00000 15000.00| |
TRAFFIC CONTROL | | |
0040 619010086 84.000 SQFT | 35.00000 2940.00] |
SIGNS-ALUM REFL SHEET IV | | |
0050 619010230 8.000 EACH | 50.00000 400.00| |
REMOVE SIGNS | | |
0060 619010480 56.000 LNFT | 12.00000 672.00| |
POLES-TREATED TIMBER-BARN 4 IN | | |
0070 619010490 68.000 LNFT | 15.00000 1020.00] |
POLES-TREATED TIMBER-BARN 5 IN | | |
0080 619011177 124.000 EACH | 50.00000 6200.00]| |
DELINEATOR-FLEX DRIVABLE WH | | |
SECTION TOTALS | $ 33,732.00] | $
—————————————————————————————————————————— e e L L L L L e L L e
CONTRACT TOTALS | $ 33,732.00] 0.00] $




MONTANA DEPARTMENT OF TRANSPORTATION DATE 12/17/07
PAGE 010 -1
TABULATION OF BIDS
CALL ORDER : 010 CONTRACT ID : 04C07 COUNTIES : Big Horn Carbon
LETTING DATE : 12/06/07 9:00 AM DISTRICT : 5
CONTRACT TIME : 25 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : 2003 - D5 - SIGNING & DELINEATION
PROJECT (S) : (5859797000) HSIP 0002(797)
2003 - D5 - SIGNING & DELINEATION
VENDOR RANKING :
TOTAL % OVER % OVER
RANK VENDOR NO./NAME BID LOW BID EST
0 -EST- ENGINEER'S ESTIMATE $ 14,866.00 109.1522% 100.0000%
1 2089 OMO CONSTRUCTION INC $ 13,619.52 100.0000% 91.6152%
2 6701 G S T INC $ 17,689.55 129.8838% 118.9933%
3 6390 H L CONSTRUCTION INC $ 54,770.00 402.1434% 368.4246%
I ( 0 ) -EST- (¢ 1 ) 2089 I ( 2 ) 6701
|ENGINEER'S ESTIMATE |OMO CONSTRUCTION INC |G S T INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e et s S
SECTION 0001 PRYOR GAP RD - SIGNING & DELINEATION
| | I
0010 104100000 1000.000 UNIT | 1.00000 1000.00]| 1.00000 1000.00]| 1.00000 1000.00
MISCELLANEOUS WORK I [ [
0020 109200000 LUMP | 1500.00000 1500.00] 5000.00000 5000.00]| 2790.00000 2790.00
MOBILIZATION I [ [
0030 618020000 LUMP | 5000.00000 5000.00]| 2345.00000 2345.00] 5860.00000 5860.00
TRAFFIC CONTROL I [ [
0040 619010086 143.000 SQFT | 22.00000 3146.00]| 14.12000 2019.16]| 27.75000 3968.25
SIGNS-ALUM REFL SHEET IV [ [ [
0050 619010230 6.000 EACH | 35.00000 210.00]| 32.46000 194.76| 35.00000 210.00
REMOVE SIGNS | | |
0060 619010480 224.000 LNFET | 12.00000 2688.00] 8.85000 1982.40]| 11.70000 2620.80
POLES-TREATED TIMBER-BARN 4 IN I [ [
0070 619011010 32.000 EACH | 25.00000 800.00]| 21.06000 673.92] 24.00000 768.00
DELINEATOR DES A I [ [
0080 619011060 18.000 EACH | 29.00000 522.00]| 22.46000 404.28| 26.25000 472.50
DELINEATOR DES F I [ [
SECTION TOTALS | $ 14,866.00] $ 13,619.52] $ 17,689.55
—————————————————————————————————————————— T et et
CONTRACT TOTALS | $ 14,866.00] $ 13,619.52] $ 17,689.55




MONTANA DEPARTMENT OF TRANSPORTATION DATE : 12/17/07
PAGE : 010 -2
TABULATION OF BIDS
CALL ORDER 010 CONTRACT ID : 04C07 COUNTIES : Big Horn Carbon
LETTING DATE : 12/06/07 9:00 AM DISTRICT : 5
(¢ ) 6390 I ( ) I ( )
|H L CONSTRUCTION INC [ [
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001 PRYOR GAP RD - SIGNING & DELINEATION
| | |
0010 104100000 1000.000 UNIT | 1.00000 1000.00] I
MISCELLANEOUS WORK I | [
0020 109200000 LUMP | 10000.00000 10000.00]| [
MOBILIZATION I | [
0030 618020000 LUMP | 30000.00000 30000.00]| [
TRAFFIC CONTROL | | [
0040 619010086 143.000 SQFT | 40.00000 5720.00]| |
SIGNS-ALUM REFL SHEET IV | | |
0050 619010230 6.000 EACH | 75.00000 450.00| [
REMOVE SIGNS I | [
0060 619010480 224.000 LNFT | 25.00000 5600.00]| |
POLES-TREATED TIMBER-BARN 4 IN I | |
0070 619011010 32.000 EACH | 40.00000 1280.00] I
DELINEATOR DES A I I [
0080 619011060 18.000 EACH | 40.00000 720.00]| [
DELINEATOR DES F I I |
SECTION TOTALS I $ 54,770.00] [ $
—————————————————————————————————————————— T ittt
CONTRACT TOTALS I $ 54,770.00] 0.00] $




